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TENDER CALL NOTICE

, Sealed tenders are invited from reputed Firms / individuals having valid HT Licence issued by

ELBO, Govt. Of Odisha for execution of electrification works for external electrification for power

supply to 45 l(N, General purpose Load of Micro Composting Centle, C/o. EO , NAC Nuapada, at-

odcit6r, po-Maulibhata, Disi- Nuapada with installation of 100 t(/A S/s at 11 KV in Nuapada District

as per ihe price schedule enclosed hereto.

No.,of
Package

Name of
the
District.

Scope and Type of work

Estimated Gost
( prepared by the
wESGO)

EMD
(ln Rs.)

1 2 3 4 5 6

01 Nuapada
Details of Project, its
Scope and Quantity can be

seen in the district website.
ffis" 4,S4,SSSf-
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Details of all the Project and

\ rvvw.nuapada.Jlic.in from

complete in all respect is 
-07.12.2020-up 

to 2.00PM-

Copy forwarded to the Advertising Manager, the Sambad, / the Odisha Bhaskar for publication

of the tender call notice at Dl & PR Approved rates, in all Odisha Edition of the news paper for wide

publicity.

all terms & Conditions can be downloaded from the District website namely:

Dt- 28.11.2020 to 05.12.2020 .The last date for receipt of the tender

Memo No. 7V 5l- Dt. %f -f

Copy alongwith soft copy of the Tender Bid Documents are forwarded to the District lnformatics

Officer, NlC, Nuapada for web hoisting in the portal www.nuapada.nic.in and further necessary action.
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OFFICE OF THE NOTIFIED AREA COUNCIL" NUAPADA

No. 275L lDate 25.11.2020 .

TENDER CALL NOTICE

Sealed tenders are invited from reputed Firms / individuals having valid HT Licence issued by ELBO,

Govt. Of Odisha for execution of electrification works for "external electrification for power supply to 45 KW,

General purpose Load of Micro Composting Centre, Clo- EO , NAC Nuapada, at-Gadtor, Po-Maulibhata, Dist-

Nuapadawith installation of 100 KVA S/s at 11 KV" Tanwat feeder under deposit scheme in Nuapada District

as per the following details..

s1.

No.

Name of
the

District
Name of the work

Estimated Cost of the
works (In Rs.)

EMD to be

Deposited
(In Rs.)

Tender
Paper Cost

( Non-
refundable)

(In Rs.)

Periods of
Completion

01 Nuapada external
electrification for
power supply to 45

KW, General
purpose Load of
Micro Composting
Centre, Clo- EO ,

NAC Nuapada, at-
Gadtor, Po-
Maulibhata, Dist-
Nuapada with
installation of 100

KVA S/s at 11 KV
( Details will be

available in District
Web Site)

Rs. 416419591- (L% of the
Estimated

Cost)

Rs. 20001- 01
(Calendar)

Months.

TERMS AND COI\DITIONS:-

01. Bid documents can be downloaded from the District website namely: -

02. The HT Flectrical contractor having annual turnover not less than 20lakh and above in Electrification

works during the last three financial years preceding 2019-20.
03. The bid documents in duplicate filled in all respects should be accompanied with the following

documents in a sealed cover envelop clearly super scribed with "Tender Call Notice No. & Date".

(i) The cost of Tender Paper as indicated above should be deposited in shape of B.D. in favour of
Executive Officer,NAC Nuapada payable at Nuapada.

(ii) The E.M.D. as mentioned above should be deposited in shape of B.D. in favour of Executive

Officer,NAC Nuapada payable at Nuapada. The E.M.D. of successful tenderer will be adjusted
' towards security deposit and the E.M.D. of unsuccessful tenderers will be refunded soon after

finalisation of the tender.
(iii) Photocopy of valid Registration Certificate.

(iv) Income Tax CC and PAN Card.

(v) . GST Registration Certificate.

(vi) Photocopy of EPF and Labour Licence.

(vii) Photo copy of ESIC Registration Certificate'
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05.

(viii) Photocopy of Experience Certificate, if any.

(ix) The bidders registered in other States, are to produce "Non-assessment Certificate" from the

Commercial Tax Authority of Govt. of Orissa at the time of submission of Tender..

Bid documents will be received at NAC Office on or before 07.12.20 up to 2:00 P.M. only through

Speed Post / Regd. Post. No Tender shall be received in person / Courier. The same will be opened on

d1d.08.12.20 at LL.00 A.M. in the Office of E.O NAC Nuapada, Nuapada in the presence of the bidders/

or his authorised representatives.

Bidders are required to quote the rates both in words and figures and put their signatures below every

page and also sign every corections made in the bid documents. No over-writing will be entertained.

The intending tenderers/ applicants may verify the scope of the work from the EE, NED, WESCO

Utility, Nuapada in any working day between 10:00 AM to 05:00 PM. i.e. scope of the work along with

6olo supervision charges and relevant fee/charges to WESCO etc. The last date of receipt of

tender/application by the Office of the Executive Officer, NAC, Nuapada is on dtd. 07.12.20 up to 2:00

PM and tender received beyond the stipulated period will not be taken into consideration.

The undersigned reserves every right to accept or reject any or all the tenders without assigning any

reason thereof and not bound to place order to the lowest tenderers. The authority also reserves the right

to negotiate with the tenderers.

Additional Performance Security shall be deposited by the successful bidder, when the bid amount is

seriously unbalance such as less than the estimated cost by more than l|Yo. In such an event the

successful bidder will deposit the additional performance security to the extent of differential cost of bid

amount in shape of Post Office Savings Bank Accounts/ National Savings Certificates / Post Office Time

Deposit Account / Kissan Vikash Patra, / Deposit Receipt of any Nationalised/Scheduled Bank duly

pledged in favour of the E.O NAC Nuapada, Nuapada.

06.

07.

08.

09.

10. Others details canbe seen in the bidding documents.

Memo No._27 52_(4) . Dt.-25.1 1 .2020-.
Copy Submitted to the Collector &

DU DA, N uapada/Sub-Collector, Nua padalTahasildar,

in their Notice Board for wide circulmtion.

lf€
Hxe

C, Nmapede

Dist Magistrate Nuapada/PD DRDA-cum-PD

Nuapada for information with a request to publish

Memo No._2753_.
Copy Submitted

Dt. 25.11.2020 ,

to tne Members of tfre Tender Committee 
,l{}
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TENDER 

FOR 

EXECUTION OF ELECTRIFICATION PROJECTS  

UNDER SBM 

IN 

NUAPADA DISTRICT 

 

Costs of tender Paper :  Rs.                  /-  

Sl. No. Name of the Issuing Bank DD No./Date Amount 

  

 

  

 

EMD: 

Sl. No. Name of the Issuing Bank DD No./Date Amount 

  

 

  

 

Date of Sale   : Dt.____________  to Dt.____________ (Up to 

2:00 P.M.) 

Date of submission : Dt.___________ upto 2.30 P.M. 

Date of Opening  : Dt.____________ at  _______A.M. 

 
 
 
 
                                                                     Signature of Tenderer with Seal 
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To, 

  The Executive Officer NAC, Nuapada.  

Sir,  

1. After careful examination of the above specification together with the general 

conditions referred therein, we hereby offer to supply the materials covered 

thereon complete in all respects as per specifications and general conditions 

at the rate quoted in attached schedule of prices of the tender. Our offer is 

valid up to 90 days from the date of opening of tender.  

2. We hereby undertake to have the materials delivered within the time specified 

in the tender and to adhere to the quantity to be supplied at destinations to be 

prescribed.  

3. We hereby guarantee the technical particulars given in the tenders, supported 

with necessary test reports from concerned authorities.  

4. We enclose here to a Demand Draft for Rs..................... /- 

(Rupees...........................................................................) only towards cost of 

the tender paper. 

5. We agree to deposit the requisite EMD amount in shape of Bank Draft. 

 

We remain.  

 

Yours faithfully, 

 

 

(Signature) 

(With seal) 

 

Note:  This form should be duly filled in by the tenderer and returned to the E.O 

NAC Nuapada, Nuapada along with the tender, failing which bids will not 

be taken into consideration.  

 

 
 
 
 



Signature of Tenderer Page - 3 Signature of E.O, NAC           
Nuapada 

   

 

Commercial Terms & Conditions 

 

The Bidder shall tabulate the commercial terms and conditions of the tender in the 

following format. Additional sheets may be attached, if required.  

 

Note: This form should be duty filled in by the tenderer and returned to the E.O NAC, 

Nuapada along with the tender, failing which bids will not be taken into consideration 

 

1.0 Bidder’s Complete Company Name :  

2.0 Bidder’s proposal Number :  

3.0 Bidder’s proposal Date :  

4.0 Bidder’s proposal Validity :  

5.0 Name and Designation of the Officer of the 

Bidder to whom all references shall be made 

for expeditious technical co-ordination 

:  

6.0 a) Whether EMD deposited :  

 b) If so, give reference :  

 c) If not, give reasons 

 

:  

7.0 Photo copy of the valid registration certificate, 

ITCC, PAN Card, GST Registration 

certificate, EPF, Labour license, Experience 

certificate, Non-assessment certificate from 

the Sales Tax Commissioner, Orissa in case 

of Bidders registered in others states.  

 

:  

8.0 Terms of Payment :   

a) Terms of payment as per owner’s 
specification is acceptable  

:  

b) If not, specify the terms of payment :  

 

9.0 

 

Delivery and completion 

  

a) Delivery Period :  

b) Is delivery guaranteed under penalty?  :  
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10.0 Performance: :  

a) Is materials offered strictly in accordance with 

owner’s specification? 

 

:  

b) If not, have deviation sheets been duly filled 

up? 

 

:  

11.0 Performance Guarantee period for the 

materials offered: 

 

:  

a) From the date of commissioning at site :  

b) From the date of despatch :  
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DEVIATION SHEET 

 

If the proposal has got any deviation from the tendering conditions and the General 

Conditions of Contract, Technical Specification, the Bidder shall tabulate these deviations 

clause in this Schedule. Additional sheets may be attached, if required.  

 

Clause No. Deviations 
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INSTRUCTION TO THE TENDERERS 

 

1.0 

 

GENERAL INSTRUCTIONS: 

 The work put to tender pertains to Construction of new 11 KV over head lines, 

S/S, Construction of A.B. Cable for L.T. line, and including supply of all materials 

for above purpose, the tenderer shall ensure to follow instruction as given here 

under 16nos. villages of Nuapada district. 

2.0 SCOPE OF PROPOSAL 

 The scope of proposal shall be in accordance with the enclosed technical 

specifications covering design, engineering, manufacturing, supply at site, 

installation, testing & commissioning of the work at site on turnkey basis complete 

in all respect.  

3.0 SUBMISSION OF TENDER: 

 The tender shall be submitted in one part only. The complete tender document 

shall comprise of technical details, catalogues, type test certificates, general 

conditions, special conditions, prices, Orissa sales tax registration certificate, and 

other relevant documents being sealed in an envelope and super-scribed with the 

name of work and date of opening.  

3.1 TELEGRAPHIC TENDERS WILL NOT BE ACCEPTED 

 

4.0 RECEIPT AND OPENING OF TENDER: 

 Tenders as described under Clause –3 shall be received in the Office of the 

Executive Officer, NAC, Nuapada,  

5.0 PRICES: 

 The tenderer shall ensure that the prices are filled in the price schedule both in 

words and figures. No overwriting shall be allowed. In case of any discrepancies 

in the prices tendered in words and figures, the same given in words shall be 

treated as final. The price should be inclusive of all taxes, duties & transit 

insurance for destination.  Please note that no concessional form for sales tax will 

be issued by this office.  

6.0 GST AND INCOME TAX CLEARANCE: 

 The tenderer shall furnish valid GST clearance Income Tax Clearance 

Certificates and certificate of Sales Tax Registration Number along with his 

tender. Tenders not accompanied with these documents shall be liable for 

rejection.  
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7.0 

 

VALIDITY:  

 The tenderer shall keep the tender valid for a period of  90 (Ninety) days from 

the date of opening of price bid.  

8.0  

(i) Tenderer are advised to fill up the price of materials / equipment only in the 

prescribed format given by E.O NAC, Nuapada. 

(ii) The E.O NAC Nuapada reserves the rights to accept any bid or, reject any or, 

all bids or cancel/ withdraw invitation for Bid without assigning any reasons 

there of. Such decision, by the E.O NAC Nuapada shall not be subject to 

question by any Bidder.  

9.0 CLARIFICATION DESIRED BY THE TENDERER: 

 Any clarification with regard to the specification should be sought for by the 

tenderer before submission of the tender. No correspondence on this account 

will be entertained once the tender has been submitted by the tenderer.  

10.0 The authority reserves the right to split the work order among the participants as 

per suitability for timely completion of the work.  

 

GENERAL TERMS AND CONDITIONS OR CONTRACT FOR TURNKEY 

CONTRACT 

1.0 DEFINITION TERMS: 

 In constructing this contract and the scope of work, the following words will 

have same meaning herein assigned to them unless there is something in the 

subject or context in consistent with such construction. 
 

1.01 OWNER 
 

 The Owner shall mean the E.O NAC Nuapada, Nuapada, The 

beneficiary for whom the “owner to execute the work shall mean the 

E.O NAC Nuapada  “Contractor” shall mean the firm whose tender has 

been accepted by the owner and shall include its legal representatives, 

successors and assignees.  
 

1.02 ENGINEER IN CHARGE / CONSIGNEE: 
 

 Where used Engineer-in-charge / Consignee shall mean the WESCO 

Executive Engineer or his authorised representative.  
 

1.03 CONSULTING ENGINEER: 
 

 Consulting Engineer shall mean WESCO Executive Engineer. 
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.  
 

1.04 SITE : 
 

 Site shall mean the actual place of the proposed Project as detailed in 

the specification or other place where work has to be executed under 

this contract.  
 

1.05 SPECIFICATION: 
 

 Specification shall mean collectively all terms stipulated in the contract 

known as General Conditions, Technical Specification and such 

amendments as may be made in the Agreement pertaining to method 

and manner of performing the work with respect of quantities, qualities, 

of materials and workmanship to be furnished under the contract.  
 

1.06 CONTRACT: 

The contract shall mean and include the following documents: 

  Invitation to Tender  
 Instructions to Tenderers 
 Contract Agreement 
 Technical Specification 
 General Terms & Conditions of Contract 
 Contractors tender proposal including 

clarification letters.  
 

 

1.07 

 

 

COMMISSIONING 

 Commissioning shall mean the first operation of the Equipment / 

installation after all initial adjustments.  

1.08 APPROVED : 

 Approved shall mean the approval of the concerned Executive 

Engineer, WESCO.  

1.09 MONTHS : 

 Months shall mean the calendar month. 

1.10 PERFORMANCE TEST 

 Performance Test shall mean test as prescribed in the specification to 

be carried out by the contractor before taking over the installation by the 

owner.  

1.11 FINAL ACCEPTANCE : 



Signature of Tenderer Page - 9 Signature of E.O, NAC           
Nuapada 

   

 

 Final Acceptance shall mean the owners written acceptance of the 

works performed under the contract after successful completion of 

performance and Guarantee Test.  

2.0 CONTRACTOR TO INFORM HIMSELF FULLY : 

 
 The Contractor shall be deemed to have carefully examined the General 

Conditions, Specifications, Schedules and Drawings and also to have satisfied 

himself as to the nature and type of work to be executed and where necessary 

of the site conditions and other relevant matters and details. Any information 

thus had or otherwise obtained from the purchase consulting engineer or the 

inspector shall not in any way relieve the contractor from his responsibility for 

supplying the plant and equipment or material and executing the work in terms 

of the specification including all details and incidental works and supply of all 

accessories or apparatus which may not have been specifically mentioned in 

the specification or drawings but otherwise necessary for ensuring complete 

erection and safe and sufficient working of the plant and equipment or 

installation.  
 

3.0 DEVIATION : 

 Should the tendered wish to deviate in any way from the General Conditions of 

contract or the Technical Specifications he should draw specific attention to 

such departure in his tender.  

All such deviations shall be clearly mentioned in the Deviation Sheet giving the 

corresponding reference clause number. Terms such as See covering letter or  

 

Tender printed General Terms & Condition are not acceptable, unless such 

deviations are submitted with the tender, it will be understood and agreed that 

the tenderers proposal is based on strict conformance to purchaser’s 

specification in all respects.  
 

4.0 PRICE : 
 

4.1 The unit rates quoted for design, engineering manufacturing supply at site, 

storage, handling installation, testing and commissioning shall be inclusive 

of all taxes, duties, royalties and all other taxes applicable such as sales tax 

on work contact and income tax etc. 

4.2 The prices are to be quoted on the lump sum price based on item rates as 

indicated in the specification. The Tenderer shall quote firm prices for the 
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complete scope of work. The prices are to be quoted for the works compete 

in all respects in strictly accordance with the specifications. Should the 

Tenderer wish to propose alternatives the same should be clearly 

mentioned in the deviation. Any action on the part of the Tenderer to revise 

the price / prices and / or to change the structure of price / prices at his own 

instance after opening of the tender may result in rejection of the tender.  

5.0 TERMS OF PAYMENT  

 The payment shall be made in accordance with the following terms. The payment 

after deduction of all taxes and duties, like Performance Security, Supervision 

Charges, Income Tax, GST registration and all other taxes as applicable, will be 

paid on completion of work in full, testing, inspection by EI, commissioning and 

handing over on production of bill duly verified by concerned Municipal Engineer 

NAC Nuapada and test checked by the competent Electrical Inspector, Govt. of 

Orissa. Bill in triplicate may be submitted to concerned NAC authority for 

verification and on wards submission. 

6.0 CONTRACT PRICE:  

 The lump sum price quoted by the contractor in his bid with additions and deletion 

as may be agreed before signing of the contract for the entire scope of the work 

viz. supply and erection of equipment concerned under the specification and 

documents shall be treated as the contract price.  

7.0 CHANGE OF QUANTITY : 

 The owner reserves the right to vary the quantities of items or groups of items to 

be ordered as specified in the accompanying Technical Specifications as may be 

necessary during the execution of the contract.  

 

8.0 

 

TAXES : 
  

8.1 The Contractor shall include all taxes, duties, royalty or whatever nature, 

entry tax, other local taxes etc. if any in the quoted price.  

8.2 Sales tax of any other tax on materials required for the work and also tax 

on works contact shall be payable by the contractor and owner will not 

entertain any such claim whatsoever on this account.  

8.3 Not with standing anything contained elsewhere in the contractor the 

owner shall deduct at source from the payment due to the contract, the 

taxes as required under Orissa sales tax Act and Income Tax Act, 1961 

or as amended from time to time, or any other statute. The amount so 
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deducted shall be paid by the owner to the Orissa Sales Tax and Income 

Tax authorities as per the law. This is for the contractor to deal with the 

Orissa Sales tax Authority directly in respect to any claim or refund 

relating to the above tax owner shall not be liable or responsible for any 

type of payment for reimbursement in this regard.  

8.4 The supplier / contractor should furnish his valid OSTCC with copy of 

Orissa Sales Tax Registration Number certificate. 

 

 
 

 
9.0  LIQUIDATED DAMAGE FOR DELAY IN COMPLETION : 

        If the contractor fails in the due performance of the contract to supply / 

erection / testing / commissioning the equipment within the time fixed by 

the contractor or any extension thereof he shall be liable at the desecration 

of the owner to liquidated damage amounting to 0.5% (half percent) of the 

contract price per week. The contractor’s liability for delay shall not in any 

case exceed 5% (five percent) of the total contract price. If the contractor 

shall fail to supply the equipment or any part thereof within a reasonable 

period after the expiry of the appointed time of extended time as may be 

provided for in the contract the provisions in clause “Negligence” shall 

become operative, in addition to the liability of Liquidated Damage as 

above.  

10.0  DESPATCH INSTRUCTIONS : 

The materials that will be required to be despatched under this contract, 

shall be despatched to the owner / Engineer-in-charge or his authorised 

representative. The contractor shall have to intimate the probable date of 

arrival of materials at site to the Site Engineer.  

11.0  INSPECTION AND TESTS : 

WESCO shall inspect, examine and test the equipment material through its 

representative at the manufacture/ suppliers works during or after the 

manufacture of goods prior to despatch on receipt of a clear notice of 

minimum two weeks in advance to the reckoned from the date of receipt by 

the purchase. The supplier / contractor shall provide all facilities as may be 

require carrying out the tests in accordance with approved standards free 

of cost.  
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12.0   NEGLIGENCE:  

If the contractor neglects to execute the work with due diligence and expedition of refuse 

or neglects to comply with any reasonable orders given to him in writing by the Engineer 

in connection with work, or contravene the provisions of the contract, the purchaser may 

give notice in writing to the contractor calling upon him to make good the failure, neglect 

or contravention complained of should the contractor fail to comply with such notice within 

a period, in the case of failure, neglect or contravention capable of being made good 

within that time or otherwise within such time as may in the opinion of the purchaser be 

reasonably necessary for making it good, then and in such case the purchaser shall have 

the option and be at liberty to take the work wholly or in part, out of the contractors hand 

and may carry on the work envisaged in the contract at a price with any other materials 

tools, tackle or labour for the purpose of completing the works or part thereof. In such 

event the purchaser shall without being responsible to the contractor for fair wear and tear 

of the same be entitled to seize and take possession and have free use of all materials, 

tools tackle or other things which may be on the site, for use at any time in connection 

with the work to the exclusion of any right of the contractor over the same and the 

purchaser shall be entitled to apply and balance sum which may otherwise be then due on 

the contract by him to the contractor or such part thereof as may be necessary. If the cost 

of executing the work as aforesaid shall exceed the balance due to the contractor fails to 

make good the deficit, the said materials, tools tackle, construction plant or other things, 

the property of the contractor as may not have been used up in the completion of the 

works, may be sold by the purchaser and the proceeds applied towards the payment of 

such sale. Any outstanding balance existing after crediting the proceeds of such sale shall 

be paid by the contractor on the certificate of the Engineer, but when all expenses, cost 

and charges incurred in the completion of the work are paid by the contractor, all such 

materials, t tackle, construction plant or other things not  

used up in the completion plant etc. are insufficient to cover the executing the aforesaid 

work, the balance remaining after crediting the proceeds of such sale shall be recoverable 

from the contractor by encasing the available money paid earlier by the contractor as by 

action of law. 

Notwithstanding anything contained above, the purchaser may determine the contract, 
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without notice before determining the contract as above, if the opinion  

of the purchaser, the default or defaults committed by the contractor is/are curable and 

can be cured by the contractor if an opportunity is given to him, then the owner may issue 

a notice in writing calling upon the contractor or default within such time as may be 

specified in the notice. 

If the cost of executing the work as aforesaid shall exceed the balance due to the 

contractor fails to make good the deficit, the said materials, tools , tackle, construction 

plant or other things, the property of the contractor as may not have been used up in the 

completion of the work., may be sold by the purchaser and the proceeds applied towards 

the payment of such sale shall be paid by the contractor on the certificate of the Engineer, 

but when all expenses, costs and charges incurred in the completion of the work are paid 

by the contractor, all such materials, tools, tackle, construction plant or other things not 

used up in the completion of the works and remaining unsold shall be removed by the 

contractor. If the proceeds of the above sale of the contractor’s materials, tools, tackle, 

construction plant etc. are insufficient to cover executing the aforesaid work, the balance 

remaining after creating the proceeds of such sale be recoverable from the contractor by 

encasing the money available of the contractor by action of law. Notwithstanding anything 

contained above, the purchaser may determine the contract due to any breach of failure of 

the contract, without notice before determining the contract as above if in the opinion of 

the purchaser, the default or defaults by contractor is/are curable and can be cured by the 

contractor if an opportunity is given to him then the owner may issue a notice in writing 

upon the contractor to cure the default within such time as may be due in the event of 

termination, the security deposit will be forfeited without reference to the contractor and if 

no amount is available towards security deposit, an identical amount is recoverable from 

the contractor. 

13.0 POWER TO VARY OR OMIT WORK: 

No alternation, amendments omission additions or variations of the work herein after 

referred to as variation, under the contract shall be made by the contract except as 

directed in writing by the Engineer, but the engineer shall have full power, subject to the 

provision hereinafter contained from time to time during the execution of the contract by 

notice in writing, to instruct the contractor shall carry out such variations and be bound by 

the same conditions as far as applicable , as through the said clarification occurred in the 

contract, if any suggested variations would, in the opinion of the contractor, if carried our 

percent him from fulfilling any of his obligations or guarantees  under the contract, he 

shall notify the Engineer thereof  
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within 10 days in writing and the Engineer conforms his instruction, the contractor’s 

obligations and guarantees shall be modified to such as extent as may be justified in the 

absence of any such notification, the contractor shall be bound to carry out the suggested 

variations without any additional financial implication to purchaser and it will amount to an 

absolute of any claim whatsoever. 

14.0 SETTLEMENT OF DISPUTE: 

Expect as otherwise specifically provided in the contract all dispute concerning question 

of facts arising under the contract shall be decided by the owner subject to written appeal 

by the contractor to the Engineer, whose decision shall be final to the parties hereto. Any 

dispute or difference including those considered as such by only one of the parties arising 

out or in connection with the contract should be to be extent possible settled amicable 

between the parties. If amicable settlement can not reach them unresolved dispute issue 

may be settled by arbitration as provided subsequently. 

15.0 TERMINATION OF CONTRACT: 

Notwithstanding anything contained elsewhere in this contract, if at any time during the 

terms of this contract, the plans of the Government of India and. Of the State 

Government change for any reason, the purchaser shall have the right to terminate the 

contract by notice to the contractor through a registered letter. In respect of such 

changes the materials that are complete as ready for transportation within thirty (30) 

days after such notice, purchaser agrees to accept delivery thereof at the contract price 

and terms. In the case of the reminder of the undelivered materials, the purchaser may 

elect. 

(a) to have any part thereof complete and take delivery thereof at the contract 

price and  

(b) to cancel the reside (if any) and pay to the contractor a prorate amount of 

the contract price based upon the state of completion to be certified by 

him.  

The contractor shall deliver all such materials in process of manufacture to the 

purchaser and shall return to the purchase any funds remaining to the purchaser’s 

credit. No payment shall be made by the purchaser for any material not yet in 

process of manufacture on the date of notice of cancellation is received. 

16.0 DEDUCTIONS FROM CONTRACT PRICE:  

All costs, damages or expenses which the purchaser may have paid, for  

Which under the contract the contractor is liable, may be deducted by the 

purchaser from any money due or becoming due by him to the contractor under 

the contract. Further all legal and statutory deductions will be made and the 
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contractor is not entitled to any reimbursement or claim whatsoever except only a 

tax deduction certificate. 

In the event of recovery to the necessary extent becoming impossible owing to in 

sufficiency of the performance bond and withheld amounts. The balance due to 

the purchase, may be recovered in any way the purchaser may deem fit. 

 

17.0 EARNEST MONEY: 

17.01 The tenderer shall be required to submit earnest Money to be deposited as 

indicated in the NIT. Bids without required amount of Earnest money will 

not be taken into consideration. 

17.02 The Earnest Money offered shall be in the following forms: 

A  Bank Draft in favour of E.O NAC Nuapada. 

 

17.03 Earnest Money shall be forfeited in case of withdrawal/ modification of an 

offer within the validity period as required in the NIT/ Tender specification 

after opening of tender. EMD shall be forfeited in case of non-acceptance 

of LOI/ WO within stipulated period. 

17.04 In case of tenders not accepted. The earnest money shall be refunded 

within 30 days of the accord of order/ contract to the successful tenderer. 

17.05 Bidders are to attend the techno-commercial discussion whenever called 

by the owner. In case the bidder fails to attend the techno-commercial 

discussion, the same will be treated as violation of tender condition and 

the EMD may be forfeited with rejection of the offer. 

 

18.0  SECURITY DEPOSIT; 

The successful tenderers shall be required to submit security deposit for 

faithful execution of the contract at the rate of 5% (five percent) of the 

contract value in shape of Bank Draft from any Nationalised Bank operable 

at its branch at Nuapada only valid up to one month after the completion of 

contract period. In the event of default on the part of the contractor in the 

faithful execution of contract the security deposit shall be forfeited by an 

order of the purchaser. The forfeited of security deposit shall be without 

prejudice to any other rights arising or accruing to the purchaser under 

relevant provision of contract link LD Negligence, termination etc. 

19.0 PERFORMANCE BOND: 

GUARANTEE FOR DUE PERFORMANCE DURING THE GUARANTEE PERIOD: 
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The performance bond by way of deductions from the bill of the work shall be kept for 12 

months after completion of contract in all respects equal to an amount at a rate 5% (Five 

percent) of the total contract price for faithful filling the terms of guarantee for a period of 12 

months after successful completion of work . 

In addition, the guarantee certificate for two years from the manufacturer of transformer has to 

be submitted and to be handed over to WESCO. 

 

20.0 EXTENSION OF TIME: 

The application for extension of time is to be given to the owner through the 

Engineer and the owner may authorise the extension of time after considering the 

due merits. 

Whenever extension of time is granted by the same shall be on the existing terms 

and conditions of the contract and without financial liability to the owner. The 

contractor in any case shall have no claimed whatsoever for any of compensation 

on account of any delay attributable to any one. 

 

21.0 ERECTION OF THE MATERIALS: 

The contract shall be responsible for complete installation of the equipment 

materials required under the scope of contract. All equipment, tools, scaffolding 

and minor civil works required for safe transportation and erection shall be 

provided by the contractor. All the materials and/ or equipment after receipt at site 

shall be checked and verified against shipping documents and all claims against 

loss or damage in transit shall be intimated to the owner. All insurance charges 

such as transit insurance, storage insurance and handing insurance charges shall 

be borne by the contractor. The materials and/ or equipment shall remain under 

the custody of the contractor until the plant/ installation as a whole is taken by the 

owner upon completion of the work. The contractor shall take adequate steps to 

ensure safety of such materials and/ or equipment. Necessary stores receipt 

certificates shall be issued to the owner after the stores are checked and certified. 

No materials and/ or equipment pertaining contract shall be removed from site 

without the consent in writing of the owner. 

The contractor shall be responsible for obtaining the correct reference lines for 

purchases of fixing the alignment of various equipment and/ or materials. 

 

22.0 REGULATION OF LOCAL AUTHORITIES AND STATUS:  
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The contractor shall comply with the rules and regulations of local authorities and 

Distribution Companies (WESCO) during the performance of his field activities. He 

shall also comply with the Minimum Wages Act, 1945 and the payment made 

there under in respect of  any employee of workmen employed or engaged by his 

sub- contractor  

The contractor shall get the entire installation inspected and cleared by the 

Electrical Inspector, Government of Orissa before commissioning . however the 

fees of Electrical Inspection deposited by contractor shall be reimbursed by the 

Authorities on actual basis on production of documentary evidence. Any 

registration, statutory inspection fees lay fully payable under the provision of the 

India Boiler Regulations and any other statutory laws and its amendments from 

time to time during erection in respect of the plant equipment ultimately to be 

owned by the purchaser, shall be to the account of the purchaser. Should any 

such inspection of his sub-contractor; the additional fees for such inspection and/ 

or registration shall be borne by the contractor. 

23.0 MANUFACTURE’S SUPERVISION:  

The contractor may be required to work under the supervision of the 

manufacture’s Engineer, where the contractor is not the manufacture. However, 

this will not relieve the contractor of his responsible for the correctness of the 

positions, levels and dimensions of the works according to the drawing, 

notwithstanding that he may have been assisted by the Engineer in setting out the 

same  

24.0     TAKING OVER: 

Upon successful completion of all the tests to be performed at site on equipment 

and/ or materials and systems supplied and erected by the contractor the 

Engineer/ WESCO authorities shall issue to the contractor  a taking over 

certificate as a proof of the final acceptance of the equipment system. Such 

certificate shall not relieve the contract of any of his obligation which otherwise 

survive by terms and condition of the contract issuance of such certificate. 

24.0 ENGINEER’S DECISION: 

In respect of all materials, which are  to be lift to the decision of the Engineer, the 

Engineer shall if so required to do so by the contractor given in writing a decision 

thereon of the contract. All decisions of the Engineer shall be binding on the 

contractor. 

25.0 COMPLETION CERTIFICATE & FINAL CERTIFICATE: 

Application for completion certificate. 



Signature of Tenderer Page - 18 Signature of E.O, NAC           
Nuapada 

   

 

When the contractor fulfils his obligation under the contract he shall be eligible to 

apply for completion certificate in respect of the work by submitting the completion 

documents along with such application for completion certificate. 

The owner of his representative shall normally issue to the contractor the 

completion certificate within one month after receiving an application there of from 

the contract after verifying from the completion documents and satisfying that the 

work has been completed in accordance with and as set out  in the construction 

and erection drawings, and the contract documents. 

The contract, after obtaining the completion certificate is eligible to present the 

final bill for the work executed by him under terms of the contract. 

26.0 COMPLETION CERTIFICATE: 

Within one month of the completion of work in all respects, the contractor shall be 

furnished with a certificate by the owner or his representative of such completion 

but no completion certificate shall be given nor shall the work by deemed to have 

been executed until all scaffolding, surplus materials and rubbish are cleared off 

the site completely nor until the work shall have been measured by the Engineer 

whose measurement shall be binding and conclusive. The binding and conclusive, 

the work will not be considered as complete and taken over by the owner until the 

temporary works and staff colonies etc, constructed are removed and work site 

cleared to the satisfaction of the owner. 

If the contractor shall fail to comply with the requirement of this clause on or 

before the date fixed for the completion for the work, the Engineer may at the 

expense of the contract remove such scaffolding, surplus materials and rubbish 

and dispose off the same as the things fit and clean off such dirt as aforesaid, ad 

the contractor shall forth will pay the amount of all expenses so incurred and shall 

have no claim in respect of any sum actually realized by the sale thereof. 

Completion certificate shall be in 3 parts as follows: 

1. Physical/ Mechanical completion work. 

2. Satisfactory completion of commissioning of equipment with load. 

3. Satisfactory completion of guarantee.  

The contractor shall clearly indicate the three dates separately for 

completion Documents/ to form the completion documents. 

i)  The technical documents according to which the work 
was carried out. 

ii) Three sets of construction drawings showing therein the 
modification corrections made during the course of 
executing and signed by the Engineer. 
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iii) Completion certificate for embedded and Covered-up 

works  

iv) Certificates of final levels as set out for various works. 

v) Certificates of tests performed for various works. 

vi) Materials appropriation statement for the materials issued 

by the owner for the works and list of surplus materials 

returned to the owner’s store duly supported necessary 

documents. 

vii) Physical/ Mechanical completion work. 

viii) Satisfactory completion of commissioning of equipment 

with load. 

ix) Satisfactory completion of guarantee. 

27.0 MISCELLANEOUS:  

ENTIRE AGREEMENT: 

Those general conditions together with the specifications, tender drawing and 

guaranteed technical particulars, tender data with subsequent agreed modification 

thereof shall constitute the entire Agreement between the parties in respect of the 

subject matter thereof. No variation of modification of the contract of modification 

of the contract of waiver of any of the terms and conditions thereof shall be 

deemed valid unless in writing and signed by the parties hereto. 

General Conditions of contract, the tender specification and other contract/ tender 

documents are to be taken as mutually explanatory to one another. However, in 

case of conflict between these documents, the technical specification, special 

conditions of the contract and general condition of the contract shall have 

precedence in that order. 

28.01   ENDORSEMENT OF TERMS: 

The failure of either party to endorse at any time of the provisions of the contract 

of any rights in respect there to or to exercise an option herein provided shall in on 

way be construed to be a waver of such provisions, rights of options or in any way 

to effect the validity of the contractor. The exercise be either party of any of his 

herein shall not preclude of prejudice either party from exercising the same of any 

other it may have hereunder. 

28.02 CONTRACT LABOUR REGULATION & ABOLITION: 

The contractor shall be responsible for following all statutory obligations under 

contract Labour (Regulation & Abolition) Act, 1970, E.S.I and provident Funds 

Acts as applicable for their labour and staff engaged in executing this work. The 
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contractor will also keep purchaser indemnified against all claims and disputes 

arising out of death or injury to their workmen and staff. It will be necessary for 

the contractor to ensure that proper safety measures are followed by their 

workmen to avoid accident damage loss to life and property. Approved safety 

belts must be used by their workmen when working at any height. Charges for 

above are deemed included in the quoted rates and accepted amount.  

28.03 RECOVERY OF DAMAGE: 

Nothing contained in the conditions or in any other part of this contract shall be 

construed as preventing the purchaser from the contractor any damage to which 

the purchaser may be entitled in law as a consequence of any breach by the 

contractor of any of the terms of the contract. 

29.0  COMPLETENESS OF EQUIPMENT/ INSTALLATION: 

The equipment / installation shall be complete in every respect with all mountings 

fixtures and standard accessories which are normally even though not 

specifically detailed in the specifically detailed in the specification.       

30.0     TIME SCHEDULE: 

Time is the essence of the contract and the contractor shall be responsible for 

performance his works in accordance with specified construction schedule. The 

offer should clearly indicate monthly / quarterly schedule of deliveries, date of 

commencement and completion of supply erection testing and commissioning 

against that indicated in the NIT/ construction schedule. If any time the contractor 

falling behind schedule he shall take necessary action to make good for such 

delays by increasing his work to  

Comply with the schedule and shall communicate such actions in writing to the 

Engineer satisfying that the action will compensate delay. The contractor shall 

however not be responsible for provision of additional labour and / or materials or 

supply of any other services to the contractor except for the co-ordination of 

works. The entire scope of work shall be completed within 30(Thirty) days from 

the date of placement of order. 
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31.0          SAFETY REGULATIONS:    

           Without prejudice to the general obligations under the statutes the contractor shall 

ensure the safety of all the workmen, materials and equipment either belonging to 

him or to others working at site. 

 32.0            SUBLETTING OF CONTRACT: 

            The contractor shall not without the consent in writing of the purchaser, which 

shall not be unreasonable withhold, assign or sublet his contract of any 

substantial part thereof other than for raw materials, for minor details, or for any 

part of the works of which the markers are named in the contract, provided that 

any such consent shall not relieve the contractor from any obligation, duty or 

responsibility under the contract  

 For components/ equipment procured for the purpose of the contract, after 

obtaining the written approval of the owner, the contractor’s purchase 

specifications and inquiries shall call for quality plans to be submitted by the 

suppliers along with their proposals. The quality plans called for from the vendors 

shall set out during the various stages of manufacture and installations. The 

quality practices and procedures followed by the vendor’s quality control 

organisation, the relevant reference documents/standards used, acceptance level, 

inspection of documentation raised, etc. Such quality plans of the successful 

vendors shall be discussed and finalised in consultation with the Engineers and 

shall from a part of the purchase order/ contract between the contractor and the 

vendor. Within 3 weeks of the  

            release of the same purchase order /contracts for such bought out items/ 

components a copy of the same without price details but together detailed 

purchase specifications, quality and delivery conditions shall be furnished to the 

Engineer by the contractor. 

 

33.0 FORCE MAJEURE: 

 Any delays in or failure of the performance of either parties thereof shall not 

constitute default here or give rise to any claims for damages, if any to the extent 

such delays or failure of performance caused by occurrences such as acts of God 

or the public enemy, expropriation or confiscation of facilities by Government 

authority, compliance with any order or request of any Government authorities, act 

of war, rebellion, sabotage, fire floods explosions, riots or illegal strikes provided 

of always that such occurrences result in impossibility or performances of the 
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Contract. Only events of Force Majeure which impedes the execution of    the 

contract at the time of its occurrence shall be taken into cognisance. 

34.0             LANGUAGE AND MEASUREMENT SYSTEM: 

 All documents pertaining to the contract including specifications schedules 

notices, correspondence operating and maintenance instructions drawings or any 

other writing shall be in English Language. All measurements, location marking 

and drawings shall be in Metric Units. 

35.0 MATERIALS AND WORKMANSHIP: 

 All materials used in the manufacture of these equipment shall be selected from 

the best available for the purpose, considering strength, durability and best 

engineering practice. Liberal factors of safety shall be used through out the design 

and specifically in the design of all parts subject to alternation stresses or shocks. 

All the work shall be performed and completed in a thorough workmanship like 

manner and shall follow the best modern practice in the specification. Castings 

shall be free blow holes, flaws, cracks of other defects and shall be smooth, close 

grained and of true forms and dimensions. No plugged or filled up holes or other 

defects will ordinarily be allowed. Such castings are liable to be rejected. 

 However, the contractor may rectify minor casting defects be welding or other 

method in accordance with the standard manufacturing practice provided such 

rectification does not affect the strength of the  

                     Casting or impair the efficient working of the plant and proper approval of 

the purchaser is obtained for the same. 

36.0 FACILITY TO THE CONTRACTOR: 

 The purchase/ owner will at his own discretion and convenience and for the 

duration of the execution of the work make available near the site land for 

construction of contractors field office, godowns, workshop and assembly year 

required for the execution of the contract. The contractor shall at his own cost 

construct all these temporary building and provide suitable water/ electricity and 

sanitary arrangement after obtaining approval from the Engineer. On completion 

of the works undertaken by the contractor he shall remove all temporary works 

erected by him and have the site cleared as directed by the Engineer. If the 

contractor fails to comply with these requirements, the Engineer at the expense of 

the contractor will remove such surplus and rubbish materials and dispose off the 

same as he deems fit and get the site cleared as aforesaid and the contractor 

shall forthwith pay the amount of all expense so incurred and shall have no claim 

in respect of any such surplus materials disposed of as aforesaid. But the 
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purchaser/ owner reserves the right to ask the contractor at any time during the 

tendency of the contract to caveat the land by giving 7 days notice on security 

reasons or national interest or otherwise a token rent of Rs, 100/- per month per 

hectare a part thereof shall be charged for the land so occupied. Electricity and 

drinking water at normal charges will be supplied at one point. The cost of 

distribution if any shall be borne by the contractor. 

37.0 MODIFICATION PRIOR TO THE DATE OF TENDER OPENING: 

 The purchase/ owner reserves the right revise or amend the tender specifications 

prior to the date notified for opening of the tender and also the right to postpone 

the date for presentation and opening of tender without assigning any reason 

whatsoever. 

38.0 CLARIFICATION DESIRED BY THE TENDERER: 

 Any clarification with regard to the specifications should be sought for by the 

tenderer before submission of the tender has been submitted by the tenderer. 

39.0 The contractor will be responsible for any loss theft, destruction and deterioration 

of quality of any materials when it is in the storage under  

                     the custody of the contractor. A custodian certificate is to be issued by the 

firm to the owner. The purchaser reserves the right to inspect the materials under 

the custody of the contractor from time to time. The contractor will indemnify the 

owner for any loss arising due to any reason whatsoever of the materials during 

storage under the custody of the contractor. 

 The contractor will god of the loss at his own cost and arrangement without 

waiting for settlement of claim from insurance of any other Agencies 

 

40.0 CONSIGNEE/ ENGINEER- IN-CHARGE: 

 Engineer-in-charge / Consignee shall mean the concerned Executive Engineer 

WESCO or his authorised representative. 

41.0 PAYING OFFICER: 

 Payments shall be made by the Executive Officer Nuapada. 

  JURISDICTION OF COURT  

Dispute/ Litigation if any arising out of this contract deemed to have been entered 

into at Nuapada shall be under the jurisdiction of Orissa High Court. 

42.0           The authority reserves the right to split the work among the participant as 

suitability for timely completion of the work. The quantity can be increased / 

decreased at the time of placing order at the sole discretion of the purchaser/ 

orderer. 
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43.0             Order can be spitted and distributed among participants at the lowest rate 

accepted for speedy progress of work on the consent of the tenderers. 

44.0             The sample materials, which are under supply of contractor, must be 

approved by WESCO Authorities and Engineer-in –charge before procurement 

otherwise the same shall be liable for rejection. 
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PRICE SCHEDULE  

SL. 
No 

Description Amount as per 
Estimate in Rupees 

Rate Quoted by the 
Contractor in 

Rupees. 

1 External Electrification for power 
supply to 45KV,General Purpose 
Load of Micro Composting Centre 
at Gadtor.under                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             
SBM. The details of work to be 
carried out are as follows: 
 
1. Cost of erection of D.P.Mounted 
11/0.4 KV, 100 KW S/S using 
9mtrsx300 KG PSC Pole and 
double disc arrangement.  
  
2. Cost of erection of one no. Single 
Pole cut point with double disc 
arrangement of 3-ph.3 wire 11KV 
overhead line on 9mtr PSC Pole. 
 
3. Cost of erection of 3-ph.,3-Wire 
11 KV Line with 9 mtr 300 kg PSC 
Pole for Pin Point and two nos Cut 
Points with double disc 
arrangement of 55mm2  AAAC (80 
mtr. Span). 
 
4. Cost of erection of 3-ph 50 
mm2,AB Cable on 8mtr X 200kg. 
PSC Pole for LT line (30mtr. Span) 
 

 
 
 
 

  Rs. 4,64,959/- 

 

 

In words (Rupees……………………………………………………………..)Only  

 
  

  


