



OFFICE OF CDM&PHO, NUAPADA.
(District Programme Management Unit, NRHM)
Telefax : 06678 - 223118, E-mail nhmnuapada@gmail.com

By email.

Letter No..... 301.....

Date 21/11/2021.....

NOTICE

Based on the lottery process held on 18.01.2021 and after evaluation of bid the following contractors are selected for the work mentioned against their name.

Sl.No (as per worklist)	Name of the work	Name of the Contractor
1	Construction of HWC at Sub Centre Building Agren under Komna Block.	RATIKANT MOHANTY
2	Construction of HWC at Sub Centre Building Udyan Bandh under Komna Block.	RATIKANT MOHANTY
3	Construction of HWC at Sub Centre Building Kandetera under Komna Block.	DIGAMBAR SAHU
4	Construction of HWC at Sub Centre Building Gandamer under Komna Block.	SANKALP RANJAN NAYAK
5	Construction of HWC at Sub Centre Building Konabira under Komna Block.	JYOTI SINHA
6	Construction of HWC at Sub Centre Building Jampani under Nuapada Block.	RAHUL BOSE
7	Construction of HWC at Sub Centre Building Sarabong under Nuapada Block .	KARTIK DEEP
8	Construction of HWC at Sub Centre Building Kasbahal under Khariar Block.	RAJESWARI SINGH BABU
9	Construction of HWC at Sub Centre Building Kirkita under Khariar Block.	RAJESWARI SINGH BABU
10	Construction of HWC at Sub Centre Building Nehna under Khariar Block.	SAHIN KHAN
11	Construction of HWC at PHC(N) Building Beltukuri under Nuapada Block .	DIGAMBAR SAHU
12	Construction of HWC at PHC(N) Building Biromal under Nuapada Block .	BIKASH PANDA
13	Construction of HWC at PHC(N) Building Budhikomna under Komna Block .	AYUSH JAIN

14	Construction of HWC at PHC(N) Building Darlipada under Komna Block .	RAHUL BOSE
15	Construction of HWC at PHC(N) Building Sunabeda under Komna Block .	RAJENDRA SAHU
16	Construction of HWC at PHC(N) Building Tarbod under Komna Block .	RAHUL BOSE
17	Construction of HWC at PHC(N) Building Tukla under Khariar Block.	JYOTI PRAKASH PANDA
18	Construction of HWC at PHC(N) Building LANJI under Khariar Block.	SAHIN KHAN

The successful bidders are hereby informed to carry out the agreement procedure on or before 29.01.2021 with the following documents at the time of agreement for verification.

- 1)Original Registration Certificate
- 2)Original Pan Card
- 3)GST Clearance Certificate
- 4)EMD / ISD 2.0% in shape of NSC/ KVP/ Term Deposit duly pledged in favor ZSS, NON-NRHM Nuapada from any Nationalized Bank .

The EMD submitted along with BID Documents may be adjusted and rest amount may be pledged as mentioned above.

The unsuccessful bidders are hereby informed to collect their EMD from the office of undersigned.


CDM & PHO cum DMD
Nuapada

Letter No- 202 /DPMU/NHM/2020 Date- 21/1/2021

Copy forwarded to DIO NIC and requested him to upload this notice in NIC website .


CDM & PHO cum DMD
Nuapada

Letter No- 203 /DPMU/NHM/2020 Date- 21/1/2021

Copy forwarded to all successful contractors , they are directed to carry out the agreement procedure on due date as mentioned above.


CDM & PHO cum DMD
Nuapada