PANCHAYAT SAMITI, BODEN DIST: NUAPADA
BID IDENTIFICATION No: PS, BODEN / 01/ 2020-21

No. q?__ // DEV/ Did / ,,‘5'] 26}

The Block Development Officer, Boden on behalf of Governor of Odisha invites Percentage

Rate bids in single cover system for the construction of works as detailed in the table, from the class of
eligible contractors as mentioned in column-5 (five) registered with the State Governments and
Contractors of equivalent Grades / Class Registered with Central Government / MES / Railways, to be
eventually drawn up in PWD P-1 Agreement form. for execution of Building/ Road Works. The proof of
registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder
who has not registered under state government has to register under the state PWD in appropriate class
of eligibility before signing of the agreement. The bidders may submit bids for the following work.

1.

The sale of the Bid document shall start from Dt 18.01.2021 and close on Dt. 27.01.2021 at 4.00
P.M. in the office of the undersigned. Bids shall be received oy this office up to 5.00 PM cn date
27.01.2021 through Registered Post / Speed Post only. The authority wili not be held responsibie
for any Postal delay in delivering of the Bid documents or non-receipt of the same.

The details Bid documents will also be available in the district website hitp://nuapada.nic.in from

18.01.2021 to 28.01.2021.

Bid doecuments consisting of plans, specification the schedule of quantities and the set of terms &
conditions of contract and other necessary documents can be seen in the office of the
undersigned during office hours every day except on Sunday & public Holidays till last date of
sale and receipt of tender papers. ,

The Bid will be opened on Dt. 29.01.2021 at 11.30 AM in the office of the undersigned in the
presence of the bidders or their authorized represeniative.

The authority reserves right to reject any or all the bids without assigni reason thereof,

I

k Development
Boden Block

"(tﬂ
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N Name of the Work Approximate Period of | oo ieant RpLOTERE |
Completion EMD documents
0 value of work or 0 :
i Rs.in lakh @1% ( Non
| (Rs.in lakh) refundable)
|1 2 3 4 5 6 7
L
| CONSTRUCTION OF YATRINIVAS NEAR
[ T RADHAKRISHNA TEMPLE AT - 31,26,756.00 6 Months B &C 31268.00 6000.00
PATALGANGA




Q% I DevlIP.S, Boden/Dated. |]_6] * D<)

Copy forwarded to the Advertisement Manager, T_he Sambad/ The Samaj/ The New%
Indian Express (English daily).They are requested to publish the same in one issue (Sambalpur
Edition only) with size 12 cm X 12 ¢cm. The copies for the same may please be sent to this office

for reference and record.

Memo No.

Block{Development Officer,
Boden Block\N 7 N\ ' 2N

MemoNo. Y / DevilP.S, Boden/Dated. {]_6) 76
Copy forwarded to the DIO,NIC Nuapada for information and necessary action .He is

requested for web hosting as stated above . —

Block Development Officer,

Boden Block
R e '7-"\
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PANCHAYAT SAMITI, BODEN. DISTRICT: NUAPADA
BID IDENTIFICATION No: PS, BODEN / 01/ 2020-21

No. // DEV/ Dated.

The Block Development Officer, Boden on behalf of Governor of Odisha invites Pe_rqentage Rate bids in sinqle cover
system for the construction of works as detailed in the table, from the class f’f eligible contractors as mlenhoned.;n
column-5 (five) registered with the State Governments and Contraclors of equivalent Grades / Class Begtstereq \_u.rn_r:
Central Government / MES / Railways, to be evenluallyldrawn up in PWD P1 Agreement form, for execgtmn of Busldnjg.
Road Works. The proof of registration from the appropriale authority shall be enclosed along wnh' the Bid. If successil,
{he bidder who has not registered under state government has tp n_ag|sle| under 1h(.e state PWD in appropriate class of
eligibility before signing of the agreement. The bidders may submit bids for the following work.

[ % T Period of Class of .
| g ‘ Name of the Work B v Completion | Contractor | EMD Cost of bid
P of work (Rs.in @1% ———
i oL ¢ lakh)
|
1 | 2 3 4 5 6 7
1 e
|
|
! i CONSTRUCTION OF YATRINIWAS & calsnder B &C 31,268.00 6000.00
I 1| NEARRADHAKRISHNA TEMPLE AT 31,26,756.00 HiDrithS
: | PATALGANGA
1 . —
1. The Bid documenis will also be available in the district websile hltg:Hnuapaoa_.nic.in from 05.01.2021. ' _
2 Bids must be accompanied with E.M.D. in shape of N.S.C./P.0.T.D / Post Office Savings Pass Book / Deposit receipt of

any Scheduled Bank (Valid minimum one year from the date of receipt) duly pledged in favor of Block Development
Officer, Boden ]
N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

o

The sale of the Bid document shall start from Dt 05.01.2021 and close on Dt 13.01.2021 at 4.00 P.M ( only working
day} in the office of the undersigned. Bids shall be received by this office up to 5.00 PM on date 13.01.2021 through
Registered Post / Speed Post only. The authority will not be held responsible for any Postal delay in delivering of the Bid
documents or non-receipt of the same.

4. The Bid will be opened on Dt 14.01.2021 at 11.30 A.M. in the office chamber of the undersigned in the presence of the
bidders or their authorized representative.

5 Bid dccuments can be purchased from this office on payment of the tender cost in shape of cash or DD drawn in favors
of Block Development Officer, Boden payable at SBI Boden . This is non-refundable.

6. The tender documents can be downloaded from hitp://nuapada.nic.in on payment of appropriate tender cost RS

6000.00/- in shape of Demand Draft in favors of Block Development Officer, Boden and submit the DD in a separale
envelope marked "COST OF TENDER DOCUMENT DOWNLOADED FROM INTERNET" along with the tender

7 Bidders shall submit original affidavit regarding authenticity of their documents and E.M.D along with their bids. Bids shall
be accompanied with attested true copy of valid registration certificate, valid VAT clearance certificate and PAN card.

8 The affidavit should clearly speak regarding the name of work for which the tender is submitted. One should meniicn
cigarly in the affidavit 1o avail price preference in case of SC/ST category if any.

9. Engineer Conlractor szeking exemption of E.M.D. is required to submit an affidavit to the effect that he has not yer

: availed the facility for more than two works during the current financial year

10. Additional performance security shall be deposited by the bidder when the bid amount is less than tie
estimated cost put to tender. In such an event, only the successful bidders who have quoted less bid pricelrates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount 2s APS in shape cf Demand Draft/ Term Deposit Receipt pledged in
favor ot Block Development Officer, Boden.

1., Other details can be seen frqm DTCN.

12. If stipulation arises, tender will be decided-through a transparent iottery system on 14.01 2021 at 1.00 P.M.

13.

The authority reserves right to reject any or all the bids without assigning any reason thereof.
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BID IDENTIFICATION NO. PS, BODEN-01/2020-21

GOVERNMENT OF ODISHA

PANCHAYATI RAJ & DRINKING WATER DEPARTMENT

DETAILED TENDER CALL NOTICE
BUILDING WORKS (CIVIL PORTION)

NAME OF WORK TENDERED FOR: CONSTRUCTION OF YATRINIWAS

NEAR RADHAKRISHNA TEMPLE AT PATALGANGA

ON CASH PAYMENT OF RUPEES

VIDE RECEIPT  No. DATED

REGISTRATION OF LICENCE VALID UPTO

VIDE No
DATE OF
Block Devel ﬁ-lf\ﬂ'f ,_)/\ |
ACCOUNTANT /HC sLock peveLBRFET R
BODEN BLOCK BODEN BLOCK
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BILL OF QUANTITY
Name of work : - CONSTRUCTION OF YATRINIWAS NEAR RADHAKRISHNA TEMPLE AT
Estimated Cost :- Rs. .36,30,000.00

«s Value:-Rs.31,26,756.00
:-WODC / 201314

Description of Items

Unit

Quantity

Rate in
Rs.

Earthwark in excavation of foundation in hard soil or
gravelly soil except sheet rock requiring blasting to proper
profile with all leads, lifts and delifts to proper section and
profile including dressing and levelling the bed upto
required depth and making it fit for laying concrete and
depositing the excavated materials away from the work
site with all leads and lifts including dewatering if
necessary from foundation complete as directed by
Engineer-in-Charge.

Cum

60.48

178.60

R

8

Amount

10802.00

ng in foundation and plinth with sand, watered and
rammed including cost, conveyance & royalty of materials
with labour and T&P required for the work as directed by

Cum

44.37

424 56| Rs.

18838.00

Engineer-in-Charge.

Cement concrete of proportion (1:4:8) with 40mm size
hand broken H.G. metal for foundation concrete approved
quality from approved quarry inciuding hoisting, lowering
and laying concrete to the required level ramming,
watering, curing etc. complete including cost, canveyance
& royalty of materials with all labour charges as directed
by Engineer-in-Charge.

Cum

19.27

4055.80| Rs.

78155.00

RR HG Stone masanry of approved quality in CM (1:8) in
foundation and plinth including splays cutting , circular|
moulding and similar such type of work with necessary
projections , cutting, moulding, corbelling, champhering,
watering curing including cost, conveyance, royalties and
all taxes of all materials and cost of all labour with T & P
required for the work complete as directed by the
Engineer -in-charge

Cum

26.57

3111.80

Rs.

82681.00

RCC M-20 work with cement concrele with crushed
granite 20mm down grade course aggregate of approved
quality mixing by concrete mixer including hoisting,
lewering and laying the concrete in position to proper
slope and level and compacting by Vibrators in layers .not
exceeding 0.15m depth Including watering, curing for
required period 28 days, centering & shuttering and
finishing exposed surface smooth providing grooves
whereever necessary including cost, conveyance, royalty
and other taxes of all materials labour, T&P materials
required for this item including hire and running charges
of the machineries complete as directed by the Engineer-
in-charge.

(A,

Column Base

Cum

9.60

392515

Rs.

37681.00

(8)

Bed block

Cum

6.98

4288.39

Rs.

29933.00

()

Column (Ground Floor)

Cum

711

10815.59

Rs.

76899.00

Column (First Floor)

Cum

3.98

12848.66

Rs.

51138.00

Column (Second Floar)

Cum

0.60

12848.66

Rs.

(D

Lintel (Ground Floor)

Cum

3.88

7539.78

Rs.

7709.00
29254.00

Lintel (First Floor)

Cum

2.99

8941.66

Rs.

26736.00

i
-

Chhaja  (Ground Floor)

Cum

20.88

698.35

Rs.

14582.00

Chhaja  (First Fioor)

Cum

8.64

946.13

Rs.

(F) |Roof Beam (Ground Fioar)

Cum

6.98

10815.59

Rs.

Roof Beam (First Floor)

Cum

5.51

12848.66

Rs.

8175.00
[ b

75493.00
B lohalintt

.00
[ Tome )

Scanned with CamScanner



Slab  (Ground Floor)

Cum

17.06

7976.43

Rs.

136078.00

Slab (First Floor)

Cum

11.58

9497.38

Rs.

109980.00

Slab (Second Floor)

Cum

1.54

9497.38

Rs.

14626.00

_iair Case (Ground Floor)

Cum

2.06

9034.30

Rs.

18611.00

Stair Case (First Floor)

Cum

2.06

10833.07

Rs.

22316.00

Brick work with C.B Bricks in cement mortar (1:6) in
Superstructure of size( 25cm x 12cm x 8 cm) having
crushing strength not less than 75 kg/cm? with
dimensional tolerance + 8% including splays cutting
circular moulding chamfering and corbelling and similar
such type of works with all necessary projections watering
and curing after immersing the bricks in water at least for
six hours before use including cost, conveyance & royalty
of materials with fabour charges etc complete in all
respect as directed by the Engineer-in-charge.

(A

Ground Floor

Cum

62.82

3715.86

Rs.

233430.00

(B)

First Floor

Cum

41.32

3934.97

Rs.

162593.00

(©)

Second Floor

Cum

11.93

3934.97

46944.00

Straightening bent up or coiled M.S. rod or HYSD steel
(Fe- 415), cutting, bending, cracking, hooking, welding or
jointing (if required), the M.S rod or HYSD steel and
binding, tying the grills, hoisting, lowering and placing in
proper position as required for RCC works including cost,
conveyance and taxes of M.S. rod or HYSD steel and
binding wires of 18 to 20 gauge and labour charges
required for the work etc complete in all floors as directed
by the Engineer-in-charge.

(A)

Ground Floor

Per Qntl

53.67

6064.57

Rs.

325485.00

(B)

First Floor

Per Qntl

26.12

6084.15

Rs.

158918.00

(©)

Second Floor

Per Qntl

2.14

6084.15

Rs.

13020.00

16mm (%") thick cement plaster (1:6) finishing smooth to
inside rough surface of 9"/10" thick brick walls after
racking out the joint including watering and curing with
cost, conveyance, royalties and taxes of all materials and
cost of all labour charges required for the work efc
complete as directed by the Engineer-in-charge.

(A)

Ground Floor

Sgmitr

471.10

186.07

Rs.

87658.00

(B)

First Floor

Sgmtr

292.97

192.81

Rs.

56488.00

(©)

Second Floor

Sgmtr

60.53

192.81

Rs.

11671.00

12mm (%") thick cement plaster (1:6) finishing smooth to
outside smooth surface of brick walls after racking out the
joint including watering and curing with cost, conveyance,
royalties and taxes of all materials and cost of all labour;
charges required for the work etc complete as directed
by the Engineer-in-charge.

(A)

Ground Floor

Sqmitr

195.51

130.35

Rs.

25485.00

(B)

First Floor

Sgmtr

147.12

134.90

Rs.

19846.00

(C)

Second Floor

Sqgmtr

61.05

134.90

Rs.

8236.00

10

20mm-thick cement plaster (1:6) finishing smooth to
inside rough surface of stone masonry after racking out
the joint including watering and curing with cost,
conveyance, royalties and taxes of all materials and cost
of all labour charges required for the work etc complete

as directed by the Engineer-in-charge.

Sgmtr

52.11

168.73

Rs.

8793.00
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Suppling fitting fixing vertified tiles in floors of size
e 600mmx600mm of approved make conforming is :13755
%l laid on 20mm thick cement mortar(1:4) filling joints with

\[Q“ white cement approved quality including cost,

~ |@anveyance, royalties and taxes of all materials and cost

of all labour charges required for the work etc complete
/ as directed by the Engineer-in-charge.
/ (A) |Ground Floor
/ (B) |First Floor
/ 12 |Suppling fitting fixing Ceramic wall tiles in dado of size
' 200mmx300mm of approved make conforming is :13755
laid on 20mm thick cement mortar(1:3) filling joints with
white cement approved quality including cost,
conveyance, royalties and taxes of all materials and cost
of all labour charges required for the work etc complete

as directed by the Engineer-in-charge.
(A Sqmtr 13.37| 93256 Rs.| 12468.00

(A) [Ground Floor
(B) |First Floor Sqgmtr 12.46 937.44| Rs.| 11681.00

13 [Suppling fitting fixing Ceramic wall tiles in floors of size
300mmx300mm of approved make conforming is ;13755
laid on 20mm thick cement mortar(1:4) filling joints with
white cement approved quality including cost,
conveyance, royalties and taxes of all materials and cost
of all labour charges required for the work etc complete
as directed by the Engineer-in-charge.

(A) |Ground Floor Sgmtr 26.27 740.09| Rs.| 19442.00

(B) [First Floor Sqmtr 26.09| 744.98| Rs.| 19437.00

14 |Suppling fitting fixing Ceramic wall tiles in dado of size
200mmx300mm of approved make conforming is :13755
laid on 20mm thick cement mortar(1:3) filling joints with
white cement approved quality including cost,
conveyance, royalties and taxes of all materials and cost
of all labour charges required for the work etc complete
as directed by the Engineer-in-charge.

Sgmtr 113.23 932.56| Rs.| 105594.00
Sgmtr 79.58 937.44| Rs.| 74601.00

(A) |Ground Floor Sgmitr 31.35 717.92 Rs.| 22507.00
(B) |First Floor Sgmtr 33.08] 72527| Rs.| 23992.00
15 |Supplying,Fitting & Fixing of (square bar) Grill with Iron
shutter for Windows including Cost.
(A) |Ground Floor Sqmtr 1525.95 74.75| Rs.| 114065.00
(B) [First Floor Samtr 1227.68 74.75| Rs.| 91769.00
(C) |Second Floor Sgmitr 67.79 7475 Rs. 5067.00
16 |Painting two coats with enamel paint over a coat of primer
including all cost.
A
(A) |Ground Floor Sqmitr 87.95| 184.23| Rs.| 16203.00
(B) [First Floor Sqmt
T gmtr 71.24 188.34| Rs.| 13417.00
econd Floor Sqmtr 4.05|  188.34| Rs. 763.00

17 |Finishing walls with water proofing cement paint of
approved shade on new work two coats to give an even
shade etc. complete.

(A) |Ground F

®) First;ioorloor Sqmir | 74554]  31.67| Rs| 23611.00

(C) [Second Floor Stk 147.12] 3226 Rs.| 4746.00
Sgmtr 61.05 32.26| Rs.| 1969.00

18 p:stgmpering two coats with any approved shade over the
interior surface of wall etc as directed by Engineer-in-
Charge using synthetic distemper including cost
conveyance of all materials including cost of distlemper

with all taxes ang cost of all lab i i
: our required
the En ineer-in-charge. ! A i

(A) |Ground Floor
(B) [First Floor

Sgmtr 497.92 6164| Rs.| 30692.00
Sagmtr 319.06 63.00] Rs.| 20101.00
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N / Second Floor Sqmir S =
< — = — : .00 {
: .*/ 19 (Supplying Fitting & Fixing of stainless steel of 304 grade | ] | BA T seveio0)
i in hand railing using 50mm dia 2mm thick circular pipe
\J'\T“ | yith balusteradeof size 32mmx32mmx2mm @.90m
siaircase.
& |Ground Floor Sqmtr 11.16| 3024.80] Rs| 33757.00|
B) [First Floor Sqmitr 693 302480 Rs.| 20962.00|
20 |2.5cm. Thick grading.concrete with C.C.(1:2:2) on roof
slab with 6mm size 25 hard granite chips on new work \
etc. complete.
First Floor Sgmtr 126.37 281.24| Rs.| 35259.00
(B) |Second Floor Sqmtr | 13.44| 281.24| Rs.| 3780.00
21 |Provisicn for transperancy pillar (4'0"x4'0") One Nos l 1.00| 3000.00| Rs. 300&00[
Total Rs. 2791746.00
(6% CGST+6% SGST) Rs. 335010.00
Grand Total Rs. 3126756.00

Rupees Thirty One lakh Twenty Six Thousand Seven hundred Fifty Six only
Approved 21(Twenty One) items only

Asst.Exe. Engineer Junior Engineer
Boden Block Boden Block
Executive Engineer Block Deviopment Officer
DRDA,Nuapada Boden Block
My / our quoted rate is % (both in figure
NOTES :-

1. The contractor should not write any thing except quoting of percentage and in case anything else
2 Strike out which is not applicable.

3. Percentage should be quoted up to 2 (Two) digits after the decimal point.

4. Rate of all items are inclusive of cost carriage ,royality and other taxes of material.

Singature of Tenderer.

No. of COMection & ....oovveeriverrrrrenern e
NO. of OVET WILING T ovvveeirerrie i eemriennenee

Ao No. of interpolation &...........urnnan




Amendment of Codal / Contractual provisions of Works Department vide Office
Memorandum No 12366 dt 8.11.2013

a)Amendment to Para 3.5.14 Note-1 of OPWD Code, Vol-l by inclusion

Note- I- If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. In that case,
the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for execution of work
subject to the condition that L2 bidder negotiates at par with the rate quoted by the L1 bidder otherwise the
tender will be cancelled. In case a contractor is blacklisted, it will be widely publicized and intimated to all
departments of Government and also to Govt. of India agencies working in the State.

a) Amendment to Appendix-1X.Clause-36 of OPWD Code, Vol-Il by inclusion.

Clause No-36- If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid
shall be rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is
quoted at 14,99% (Decimals up to two numbers will be taken for all practical purposes) less than the
estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system,
where all bidders/their authorized representatives, the concerned Executive Engineer and DAO will remain

present.
b) Amendment to Para — 3.2.8 Notes-Il of OPWD Code, Vol-I by inclusion.

Note-Il- In case of tender accepted below schedule of rate, the tender amount excluding centages shall be
treated as sanctioned amount and allotment will be limited to that extent. Any deviation in scope of work
affecting the agreement amount in such an agreement will be governed by the relevant provisions of OPWD
Codes.

c) Amendment to Para — 3.5.18 Note-VIIl of OPWD Code, Vol-I

Note-VIIl- Before acceptance of tender, the successful bidder will be required to submit a work programme
and milestone basing on the financial achievement so as to complete the work within the time and in case of
failure on the part of the agency to achieve the milestone liquidated damage will be imposed.
Amendment of Codal / Contractual provisions of Works Department vide Office Memorandum
No 5288 dt 4.05.2016

1) (A)Amendment to Para 3.5.5 (V) of Note-ll of OPWD Code, Vol-1 by modification

Note- (Il)- Additional Performance Security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event, the bidders who have quoted less bid price/rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e. estimated
cost put to tender minus the quoted amount as Additional Performance Security in shape of Demand Draft /
Term Deposit Receipt pledged in favour of the Divisional Officer in the sealed envelope along with the price

bid at the time of submission of bids.
2) (B) Amendment to Para 3.5.5 (V) of Note-Ill of OPWD Code, Vol-l by modification

Note- (lll)- For availing Incentive Clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned Executive Engineer to
report the actual date of completion of the project as soon as possible through Fax or e-mail so that the
report is received within 7 (seven0 days of such completion by the concern Superintending, Chief Engineer &

the Administrative Department.

The incentive for timely completion should be on a graduated scale of 1 (one) percent to 5 (five)
percent of the contract value. Assessment of incentives may be worked out for earlier completion of work in
all respect in the following scale;

Before 30% of contract period = 5% of Contract value
Before 20 to 30%of contract period = 4% of Contract value
Before 10 to 20% of contract period = 3% of Contract value

4
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Before 5 to 10% of contract period = 2% of Contract value
-\\“ Before 5%% of contract period = 1% of Contract value
G
Contractor Block Development Officer, Boden

- — = e T " wr—
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10.

11.

DETAILED TENDER CALL NOTICE

The Bid documents can be purchased from Panchayat Samiti office on payment of amount mentioned in
column No 7 by cash. One can download from net and pay the cost of bid documents in shape of demand
draft issued from any naticnalized / scheduled bank may be prepared in the name of the Block

Development  Officer, Boden and payable at Boden of appropriate amount

(RS.evirraeseessssassnninnnsssenseneennnenns) towards cost of tender paper. The DD should be submitted in a
separate envelop marked “COST OF TENDER PAPER DOWNLOADED FROM INTERNET” along with the
name of the project for tender. ( This is non-refundable)

The bid is to be submitted in single cover.

i.  Coveris to contain EMD @ 1% of Estimated Cost, scanned copy of registration certificate, PAN
card, valid VAT clearance certificate, undertaking/certificates duly filled, affidavit, No relation
certificate and documents required as per the relevant clauses of this DTCN.

ii. The Bid Documents shall have to be submitted in a sealed cover for each work and he should
mention "TENDER FOR PANCHAYAT SAMITI WORK’, ‘NOT TO BE OPENED".

ii.  The Serial number of work in the TCN and name of the work should be written on the top of the
sealed cover.

The intending bidders are required to produce documents viz original Registration, valid GST clearance

Certificate, PAN card on the date/within three days of opening of Bid for verification purpose in the latter

stage along with the original documents relating to ownership and hiring of plants and machineries

mentioned at Annexure-l, preferably within three working days from the date of opening of the tender.

Furnishing scanned copy of such documents along with the Bid is mandatory otherwise his/ her bid shall be
declared as non responsive and thus liable for rejection.

Engineer Contractors desirous to avail the facility of exemption of EMD is required to submit an affidavit to
the effect that he has not yet availed the facility for more than two works during the current financial year.
The name of work and the authority to which the tender is being submitted must be mentioned in the affidavit
failing, which the tender will be rejected. The original license of the contractor is required to be produced at
the time of opening of the tender, failing which the tender will be rejected

The defaulting contractor in the agency will be liable for rejection.

The contractor will be drawn in P.W.D. P-1 contract form for civil items of works.

The contract shall be drawn & signed by Block Development Officer, Boden on behalf of the Goverror of
QOdisha.

If an individual makes the application, the individual should sign above his full type written name and current address.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany
the tender.

. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change

in the wordings will not be accepted.

The work is to be completed in all respects within the stipulated period as per column 4 of TCN from the date of

issue of work order. Tenderers whose tender is accepted must submit a programme of work immediately after
issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders
and validity of tenders can also be extended if agreed by the tenderers and the Department.

Contractor Block Development Officer, Boden
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14.

15

16

17

18

19

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Odisha, and other relevant specifications and drawings, which are available, Complaint at a
future date that the tenderers have not seen plans and specifications cannot be entertained

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will
hold good in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensaticn will be entertained. The work shall however be executed as per final
approved drawing to be issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of
the site and locality of the work, about the quality and availability of the required quantity of material including the
wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates
including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all
materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in Charge of the work and his authorised subordinates. After acceptance of the contract rate Government will not
pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors.

The bid must be accompanied by security (EMD) of the amount @ 1% (One percent) of the estimated cost put to
tender rounded to nearest hundred rupees along with tender in the form of Deposit receipt of Schedule Bank /
Post Office Savings Bank Account/ National Savings Certificate / Postal Office Time Deposit Account duly
pledged in favour of the Block Development Officer, Boden and payable at Boden as per the terms and
conditions laid down in OGFR and in no other form. Bidder's desirous to higher machineries or equipments from
outside the state or owned but deployed outside the state are required to furnish additional one (1) percent EMD /
Bid Security. Tenders not accompanied with E.M.D. as specified above will not be considered. No adjustment of
E.M.D. from one work to another will be entertained.

(N.B.:-Bank Draft / Pay orders or Bankers cheque from any nationalized banks in favor of Block Development
Officer, Sinapali shall not be considered as E.M.D)

The tender should be accompanied with the Scanned copies of the valid Registration certificate, valid GST
clearance certificate and PAN card which are mandatery and the original certificates are to be produced within
three (3) days of opening of Cover of the tender before Block Development Officer, Boden for verification,
otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the
wording will not be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and
condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers or application

after intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no
interest.

Contractor Block Development Officer, Boden
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3 Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior lo
:_\:‘ 20. Theiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter
: SN ::z in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge

il pay the contractor in consideration of the execution, completion and maintenance of the Works by the
‘:(:ntfactor as prescribed by the contract (Hereinafter and in the contract called the "Contract Price”).

The Notification of award wil constitute the formation of the coptract, subject only to .the funjlishing of a
performance security (Initial Security Deposit) in form of Deposit receipt gf Sc‘hedule Bapk ! Kissan Vikash Palsg;‘
post Office Savings Bank Account/National Savings Certificate / Post Office Tlmg Dgposut ‘Account duly pledged in
favour of the Block Development Officer, Boden and in no other form, which including the amount ?[ready
deposited as bid security (earnest money) shall be 2% of the value of the tendered. amount (excludmg 1%
deposited towards hiring of equipments / machineries from outside the state if any) an.d sign the agreement in the
pW.Dform No. P-1 {Schedule XLV No. 61) for the fulfilment of the contract in the office of the Block
Development Officer, Boden and payable at Boden or as directed. The security deposit tngether with lhe
earnest money and the amount withheld according to the provision of P-1 agreement shall be retained as security
for the due fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and the
successful bidder within 15 days following the notification of award along with the Letter of Acceptance. The
successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents shall form
part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and
to make the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No
contract (tender) shall be finally accepted until the required amount of initial security money is deposited.

The security will be refunded after 12 (Twelve) months of completion of the work and payment of the final
bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J.0.R.N0.202 W.F.D. did.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.

21. The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

22,

Tenderers are required to liable by fair wages clause as introduced by Govt. of QOdisha, Works
Department letter No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.
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24,

23.

b)

c)

d)

9)

h)

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in

full within the following or similar category.

a) Rent royalties, Cess and other charges of materials, Octroi and all other taxes including prevailing sale
tax / VAT from time to time. Ferry tolls, conveyance charges and other cost on account of land buildings
including temporary building required by the tenderer for collection of materials, storage, housing of staff
or other purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to
Gout. for temporary occupation of land owned by govl. al the site of the work for bonafide use of the land
for work and all such construction of temporary nature by the contractor shall be done after obtaining
written permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall
have to be demolished and debris removed and ground made good and cleared after completion of the

work at no extra cost.

Royalty will be recovered from each bill as notified by Gout. from time to time uniess K Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of

royalty is being credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local labour laws and health authorities shall have to be provided by the

Contractor.

Arrangement of suitable water supply including pipe water supply where available for the staff and labour
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for

carriage of water will be entertained.

All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations
are to be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and

approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

Compensalion including cost of any legal suit for injury to persons or property arising out of execution of

the work and also any sum, which may become payable due to operation of the workmen compensation
act, shall have to be borne by the contractor.

The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his
own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground

required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for

finished

items of work inclusive of carriage of all materials and al incidental items of work.

Contractor Block Development Officer, Boden
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29

30

3L

-32(a) (i)

work is finished all surplus materials should be removed from the site of work, preliminary work such as
he ; ;
after | ixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat
vats, MX!

« should be inclusive in the rates. No extra payment will be made to the Contractor in this account.
and his

Id be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of
hou . s

- item besides estimate amount unless written order is obtained from the competent authority and rate settled
any ! . : ;

pefore the extra items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Gowvt. of India, Ministry of
Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be
sublet without written permission to the concerned Executive Engineer or transfer be made by the power of
attorney authorizing others to receive payment on contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the
under signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt
of tender papers. Interested bidders may obtain further information at the same address. But it must be clearly

understood that tenders must be received in order and according to instructions in complete shape. Incomplete
tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money
& the total security wiil be forfeited & he shall be liable of make good to damages the loss or damages resulting for
such cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

Payment for variation in price amendment issued vide Works Deptt. Lr. No. 12606 / dated 24.12.2012.

Contract Price shall be adjusted for increase or decrease in rates and price of labour Cement Steel Bitumen,

Pipes, POL & other Material component in accordance with the following principles and procedures as per
formula given below.

REIMBURSEMENT / RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS OTHER THAN
(STEEL, CEMENT, BITUMEN, PIPES & P.O.L).

If during the progress of the work the price of an
bitumen & P.O.L) incorporated in the work (not being materials supplied from the Engineer — in — Charge's
Store) in accordance with Clause there of increases or decreases as a result of increase or decre
Average wholesale Price index (all commodities ). And the contractor
pays in respect of that materials incorporated in the work such increas
be entitled to reimbursement or liable to refund, quarterly as the case
equivalent to the plus or minus difference of 85%
commodities) which is operating for the quarter und

y materials (Excluding the cost of steel cement,

ase in the
there upon necessarily and properly
ed or decreased price, then he shall
may be such an amount as shall be
in between the Average Wholesale price Index (all
_ er consideration and that operated for the quarter in
which the bid was received (last date of receipt) as per the formula indicated below provided that the work
hag been carried out within the stipulated time or extension thereof as are not attributable to him. If penalty is
levied for delayed completion of the work, the cont

: ractor shall not be eligible to get price escalation on the
above materials on the value of works executed during the extended period.

Contractor Block Development Officer, Boden
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Price adjustment for increase or decrease in cost of material other than cement, steel, bitumen, pipes and

Formula to calculate the increase or decrease in the price of materials:

This clause will be applicable to the contracts where original stipulated period of completion is more
than 18 months.

In the situation where the period of completion is initially stipulated in the agreement as less than
18(eighteen) months but subsequently the completion period has been validly extended on ground i
that the delay in completion is not attributable to the contractor and in the result the total period
including the extended period stands more than 18(eighteen) months or more, price escalation for
other materials is admissible only for the remaining period excluding 18(eighteen) months there

from.

// POL procured by the contractor shall be paid in accordance with the following formula: :i
vm= 0.85xPm/100 xR x (Mi - Mo)/Mo |
Vm = Increase or decrease in the cost of work during the quarter under Consideration
R= Value of work done during the quarter under consideration excluding the work executed
under extra items if any at prevailing schedule or rate / derived rates.
M0 = The all India wholesale price index (all commodities) prevailed during the quarter last day
of receipt of bids was published by the Economic Adviser to Government of India, Ministry
of Industry and commerce, New Delhi.
Mi=  The all India Wholesale Price Index (all Commodities) for the quarter under consideration
as published by Economic Adviser, Government of India, Ministry of Industry and commerce,
New Delhi. In respect of the justified period extended for completion of the work, the index
prevailing at the time of stipulated date of completion or the prevailing index of the period under
consideration whichever is less shall be considered.
Pm = Percentage of materials component (Other than cement steel bitumen, pipes and POL
of the
work as indicated in clause — 31 (d) below.
32 (a)(ii) REIMBURSEMENT / RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF

PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT)
AFTER SUBMISSION OF TENDER:

If after submission of the Tender, the prices of Steel, Cement, Bitumen and Pipes (not being

supplied by the Department) increases / decreases beyond the price(s) prevailing at the time of the

last date of submission of tenders including extension for the work, the contractor shall be eligible to |
get differential cost due to such hike on the value of works executed during the stipulated period and
during the extended period when the reason of delay in completion of the work is not attributable to
the Contractor. If penalty is levied for delayed completion of the work the contractor shall not be
eligible to get price variation on the above materials on the value of works executed during the
extended period.
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rsement in case of differential cost due to increase in prices of cement, steel, bitumen and

Rein'lbu
to be made by the Executive Engineer with prior approval tender accepting authority

jpes aré
subject to following conditions:
4. Contractors have to submit the Vouchers showing procurement of different materials from
authorized dealers for the said work.

ost will be allowed only for the works which are progressed as per the approved work

2. Differential
mme duly approved by the Engineer — in — Charge.

programme | revised work progra

e of decrease in prices of cement, steel, bitumen & Pipes shall be made by

Engineer from the Contractor immediately.

Recovery in cas
concerned Executive

The increase / decrease in price of cement, steel, Bitumen and pipes for reimbursement / Recovery

shall be determined as follow.

a) Adjustment towards differential cost of cement:

cement utilized in the work during the quarter under

Vc= (Ci-Co)/Cox Actual Quality of
t as prevailing on the last stipulated date of receipt of

consideration x base price of cemen
tender including extension, if any.

Vc= Differential cost of cement i.e. amount of increase or decrease in rupees to beé paid or

recovered.
for the quarter under consideration as published

ci=  All India wholesale price index for cement
Ministry of Industry and commerce New Delhi.

by Economic Adviser Government of India

hed by Economic Adviser, Government of India

Al India wholesale price Index (as publis
) for cement as prevailing on the last stipulated

Ministry of Industry and comer, New Delhi
date of receipt of tender.

Co

b) Adjustment towards differential cost of steel.

Vs= (Si - So) X Actual quantity of Steel utilized in the work during the quarter under

consideration.
t of increase or decrease in rupees to be paid or

Vs= Differential cost of Steel i.e. amoun
recovered.
Si=  Cost of the Steel as prevailed during the period under consideration as fixed by steel

authority of India.

So= Base price of Steel prevailing as on the last date of submission of Tender including

extension, if any.

c) Adjustment towards differential cost of Bitumen.

Vb= (Bi-Bo)x Actual quantity of Bitumen utilized in the work during the quarter

under consideration.

Vb= Different cost of Bitumen i.e. amount of increase or decrease in Rupees to be
paid or recovered.

Bi=  Average cost of Bitumen pre
fixed by IOCL / BPCL / HPCL.
Bo= Base price of bitumen as prevailing durin
tender including extension, if any.

vailed during the period under consideration as

g the last stipulated date of receipt of

Contractor Block Development Officer, Boden
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A djustme"" towards differential cost of pipes. v
d

v 085xPp!100xR(Pi-—Po),’Po _
= - |

Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered during t
arter under consideration. ._

Vp=
the qu:
Pp= percentage of pipe component of the work as indicated in the clause 31 (d).

value of work done during the quarter under consideration excluding the value of work executed

R= :
under extra items, if any at prevailing schedule of rates of derived rate. :
7 pi=  All India Wholesale price Index for the period under consideration as published by Economic ?

Advisor, Government of India, Ministry of Industry and Commerce, New Delhi for the type of pipe under
consideration.

Po= All India Wholesale price Index (as published by Economic Advisor, Government of India, Ministry of ;
Industry and Commerce, New Delhi) as on the last stipulated date of receipt of Tender including extension, if I
any for the type of pipe under consideration.

32(b) REIMBURSEMENT / REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM

WAGES BYGOVERNMENT:

In after submission of the tender the wages of labour increases or decreases as a direct result of thecoming
into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time of the last date
of submission of tenders including extensions the contractor shall be eligible to get escalation due to such
hike on the value of works executed during the stipulated period and during the validly extended period when
the delay in completion is not attributable to the Contractor, if penalty is levied for delayed completion of the
work, the contractor shall not be eligible to get escalation on labour on the value of works executed the
extended period.

The Contractor shall, within a reasonable time of his becoming aware of any alteration in the price of
any such wages of labour give notice thereof to the Engineer — in — Charge stating that the same is given
pursuant to this condition together with all information relating thereto which he may be in a position to
supply. Engineer — in — Charge may call books of account and other relevant documents from the contractor
to satisfy himself about reasonability of increase in prices of wages and actual payment thereof for this
purpose the labour component of the work executed during period under consideration shall be the
percentage ( as specified in table below) of the value of work done during that period and the increase /
decrease in labour shall be considered on the cost of minimum daily wages of any unskilled labour, fixed by
the Government of Odisha under Minimum wages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

Vi=0.85xPi/100xR x (Li—Lo)/Lo

Vi= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates ol minimum
wages,

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rare / derived rates. —
Lo=.’]'he minimum wages for labour as notified by State Government & as prevaifed on the last stipulated date of
receipt of tender including extension, if any.

Li= :l‘hc minimum wages for labour as notified by State government & as prevailed on the last date of the quarter
previous lq the one under consideration. In respect of the justified period extended the minimum wage prevailing on the
last date of quarter previous to the quarter previous to the quarter pertaining 1o stipulated date of completion or the

minimum wage prevailing on the last date of the quarter previous 1o the one under consideration. whichever is less.
shall be considered).

Pi= Percentage of labour component of the work as indicated in the clause 31 (d).

Contractor Block Development Officer, Boden
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32@ Rel

mbursementi Refund due to variation in prices of P.O.L:

ress of work the prices of Diesel Petrol, Oil and Lubricants increase or decreases

sult of the price fixed thereof by the Government of India and the Contractor thereupon necessarily
B8 rly pays such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the
i prt?op: o:[ tT’ie work, then he shall be entitled to reimbursement or liable to refund, quarterly as the case
fn?; ;e such an amount as shall be equivalent to the plus or minus difference of 85% in between

similarty, if during the prog

the price of pP.O.L. which is operating for the quarter under considergtion and that operated for the qugrter of
|ast date of receipt of bids as per the formula indicated below provided that the work r?as b'_een carried out
within the stipulated time or extension thereof as are not attributable to him if penalty is levied for delayed
completion of the work the contractor shall not be eligible to get price escalation on P.O.L. on the value of

works executed during the extended per.

Formula to calculate the increase or decrease in the price of P.O.L.

Vf=  0.85xPi/ 100 x R x (Fi—Fo)/Fo

Vf= Increase or decrease in the cost or work during the quarter under consideration due to changes in
rates for P.O.L.

Pf= Percentage of P.O.L. component of the work, as indicated in Clause — 31(d) below.

R= Value of work done during the quarter consideration excluding the work executed under extra items

if any at prevailing schedule of rate / derived rates.

Fi= All India wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel ) for the quarter under
consideration as published by Economic Advisor, Government of India, Ministry of Industry and
Commerce, New Delhi. In respect of the justified period extended the rates prevailing at the time of
stipulated date of completion or the prevailing rates of the period under consideration whichever is

less shall be considered.

Fo=  AllIndia wholesale Price Index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last
stipulated date of receipt of tender including extension, if any.
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32(e)

33.

aer) ;’; * orks 35 3P

*Note: - Further break up ma

wing percentages will govern the price adjustment for the entire contract for different types
plicable given in the following table:

PERCENTAGE TABLE
r’]" [’,Catcgory of Works % Component (Cost wise)
No. Labour | POL Steel + Cement +
(pi) (Pf) Bitumen + other
materials
—1 | R&B works Road Works 5 5 90
(% of Bridge works 25 5 70
component) Building Works 25 - 70
Irrigation works Structural work 20 5 75
(% of Earth, Canal & 25 10 65
component) Embankment work
P.H. Woks Structural Work 25 5 70
Pipeline Work 5 - Pipe — 70 %
* Other Materials — 25
%
Sewer Line 10 * Pipe = 70 %
* Other Materials — 20
%
n and

y be worked out considering the consumption of Cement, Steel, Bitume

pipe in the concerned works for the period under consideration.

APPLICATION OF ESCALATION CLAUSE:

(1)

(i)

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 1

The contractor shall for the purpose of availing reimbursement / refund of differential cost of steel,

bitumen, cement, pipe, POL and wages keep such books of account and other documents as aré

necessary to show that the amount of increase claimed or reduction available and shall allow

inspection of the same by a duly authorized representative of Government and further, shall at the

Request of the Engineer —in - Charge, furnish documents to be verified in such a manner as the
Engineer — in — Charge may require any document and information kept. The contractor shall within
a reasonable time of 15 days of his becoming aware of any alteration in the price of such material
wages of labor and / or price of P.O.L give notice thereof to the Engineer —in — charge stating that
the same is given pursuant to this condition along with information relating thereto which he may be

in a position to supply.

The compensation for Escalation shall be worked out at quarterly intervals and shall be with respect

to the cost of work done as per bills paid during the three calendar months of the said quarter. The
first such payment shall be made at the end of three months after the months after the month
(excluding the month in which tender was accepted) and thereafter at three months interval. At the
time of completion of the work, the last period for payment might become less than 3 months
depending on the actual date of completion.

8% P.A.

Contractor Block Development Officer, Boden
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36.

ar.

38.

39.

40.

41.

42,

43.

44,

i ems of work as per schedule of quantities of this tender should confirm to Odisha Detailed Stand
3 s i - an
cification. I.R.C. & I.S.I. Codes & Bridge code section 1Ll IV&VII & latest design criteria for pre-stre ar:
. . . 5 -stresse
norete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have

(o0 be carried out with help of mechanical vibrators from the range of 1.8.:2505, 1.5.:20086, |.S.:2514. 1.S.:4656

shuttering & centering shall be with suitable steel shutters in side of which shali be lined with suitable sheeting and

made leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing

tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer
and the Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or

properly due 1o failure of centering and shuttering shall be the responsibility of the Contractor regarding

compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fity) Kg. net & the Engineer-in-
Charge or his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store

and pay of security guard etc. will be borne by the Department. The department is not responsible for any theft or

loss of materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to

pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Confractor.

he town area for Transport of construction material to site of work is to be taken in to

Statutory traffic restriction in t
ered.

consideration before tendering and no consideration for extra time or compensation thereof shall be consid

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work

and the rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of

consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the

safety of workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed

statement and may be changed from time to time subject to the condition that the contractor will execute in

advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the

contractor under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified
by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H. & Electrical works as per

the proforma enclosed in a separate sheet of schedule-H.

Contractor Block Development Officer, Boden
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pﬁcant or any of its constituent partrers of whose contract for any work has been rescinded or who has
an ap
abando"'ed an

grer is 10
a» ents. An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in

F, the bid document may be rejected.

y work in the last five years, prior to the date of the bid, shall be debarred from qualification, The
furnish an affidavit at the time of submission of tender paper about the authentication of tender

docum o
schedule - E and required affidavit in Schedule —

'a
|t should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the
Engineer-in-charge.

Concrete test specimens 150mm % 150mm x 150mm in size (whether plain or reinforced concrete) for the
testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The
contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in

the Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried

b)

out in accordance with the stipulation in Bridges code section-Il.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen
and no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and

that the result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research
Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost of testing of all
specimens and samples will be borne by the Contractor.

47. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No

claim for carriage of water whatsoever will be entertained.

48. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs. 2, 50,000.00. The apprentices will be selected by the Chief Engineer.
The period of employment will commence within one month after the date of work order and would last till the date,
when 90% of the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of apprentices to be
employed should be fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one
percent of the tendered cost of the work.

49, List of tool & plants in running condition in possession of contractor is to be furnished before drawing Agreement.

50. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.
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52.

53.

54.

55.

56.

57.

58.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work about the quality and availability of the required quantity of materials, Medical
aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete thework
according to the specifications attached thereto and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted labour rates and materials with taxes, Octoroi
and other duties lead, lifts, loading and unloading freight for materials and all other charges necessary for the
completion of the work to the entire satisfaction of the Engineer~in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in
case the contractor finds later on to have misjudged the conditions as regards the availability of materials, labour
and other factors. The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues,

The prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor's bill,

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where Agreement
Value is One Lakh and above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional
dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labor (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department,

(A) Performance Security: Additional Performance Security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, only the successful bidders who have
quoted less bid price/rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance
Security in shape of Demand Draft / Term Deposit Receipt pledged in favour of the Block Development
Officer, Boden in the sealed envelope along with the price bid at the time of submission of bids.

work, the amount so furnished as additional performance security will be forfeited in addition to the other penal
clauses, if any to be imposed.

Sample of all material - The contractor shall supply sample of all materialg fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer.

Contractor Block Development Officer, Boden
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66.

67.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 1o
the State of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma
Holders belonging to the state of Odisha. Like wise ‘A’ class contractor shall employ under him one Graduate
Engineer or two Diploma Holders belonging to state of Odisha. The contractor shall pay to the Engineering
personnel monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however assist
the contractor with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority aleng with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed by the
contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required cerlificate is to be furnished in the proforma
contained vide table 1.4 of Qualification Information of Section-2.

An engineering personnel of the executing agency should be present at work site at the time of visit of High level

Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should confirm to Odisha Detailed specification and should be of proportion as per
Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28 days, after mixing

and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or
sub-soil water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level
pillars, profiles and benching and leveling the ground wherever required. The rates quoted should be for finished
items of works inclusive of these incidental items of work. It should be understood clearly that no claims

whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Asst. Executive Engineer, Sinapali Block monthly return of labor both

skilled and unskilled employed by him on the work.

Al fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality

and conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge of the respective

wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing

buildings, if found necessary and bear the entire cost of such test, including the inspection of Electrical

Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of

T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid

document.
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All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any
R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item

should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by
the Department before taking up the work and during course of execution required from time to time. All such
samples will be tested at, R&B Department; Control and Research Laboratory Bhubaneswar, Quality control
division Cuttack and Lower Indra Project Laboratories Khariar at the cost of the Contractor with no extra cost to

the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the
course of execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to
the work within 6 months from the date of final certificate of completion of work the contractor shall make good of

all such damages at his own cost with no extra cost to the Department. No claims, whatsoever, in this regard will

be entertained.

The Fly Ash / C.B. bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge
before use in the work and should conform to the minimum strength as per National Building Code.,

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work through labour should produce valid license from the licensing authority of labour Department

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of

any evenlualily of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the
current financial year. The name of work for which participated and the authority to which the tender was submitted must

be mentioned in the affidavit, failing which the tender will be rejected.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.
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84.

£ciAL CONDITIONS (PART OF THE CONTRACT)
5

All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant .S, specifications of
the materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.

0

m The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right lo prescribe other required test if any as will be
considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1

contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed
by the clauses of the D.T.C.N,

It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not
accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,

deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will
be entertained.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labor office of the Govt. The contractor shall not employ child labor. The decision of the

Executive Engineer is final and binding on the coniractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be
granted on the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills
at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the
same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the contractor or from his security deposit or from the proceeds of sale thereof.
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s elected contractor may take delivery of departmental supply according to his need for the work issued by the
gngineer: in-charge subject to the availability of the materials. The tenderer shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the
Depaﬂme"t' The Department is not responsible for considering the theft of materials at site. it is the contractor's

risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of P2
agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be
used in the work and the contractor shall use such materials without any controversy or dispute on that account,
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is higher.

All the materials which are to be supplied from department will be as per availability of stock and the contractor will
have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or
TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be under
the custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces of steel

more than one metre in length will be returned by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No

extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size
and specification as actually used (including hooks and cranks) in the work correct to an inch or ¢cm. And their
weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and

payment).

Odisha Bridge & Construction Corporation Ltd. will be aliowed price preference up to 3% over the lowest
quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The
Odisha Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work after

reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Executive Engineer with their bills, falling which the amount towards
royalties of different materials as utilised by them in the work will be recovered from their bills and deposited in the

revenue of concerned department.

Contractor Block Development Officer, Boden

22

Scanned with CamScanner



93.

94.

96.

97.

98

99

100.

il goring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for
the general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation
jevel. The contractor has to conduct his own boring before starting the work and get the samples tested at his own
cost to ascertain the S.B.C. and credibility of the strata at founding level while quoting his rates for to
contractor shall take in to account of the above aspects.

nder the

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-
in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default De
from the contractor the cost of making good the works. The contractor

partment may recover

is also required to maintain the road/
building for 12 (Twelve) months from the date of successful completion of the work.

From the commencement of the works o the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the Govt. of Odisha harmless for any claims for
injuries to person or structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the contractor or any one in his employment during the execution of the work. Also no
claim shall be entertained for loss due to earthquake, flood, cyclone. epidemic, riot or any other calamity whether
natural or incidental damages so caused will have o be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest

provision of relevant I.S. Code / I.R.C. code / MORT&H specifications.

Where it will be found necessary by the Depariment, the Officer-in-Charge of the work shall issue an order book to
lhe contractor to be kept at the site of the work with pages senally numbered. Orders regarding the work whenever
necessary are to be entered in this book by the PW.D. Officer-in-Charge with their dated signatures and duly
noled by the contractor or his authorised agents with their dated signature. Orders entered in this book and noted
by the contractor's agent shall be considered to have been duly given to the contractor for following the
instructions of the Department. The order Book shall be the property of the P.W.D. and shall not be removed from
the site of work without written permission of the Engineer (Executive Engineer) and to be submitted to the
Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the
approved document during download of the bid document, the decision of the officer inviting the bid will be binding
on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas: land, approach road to the building site etc. are the responsibility of the
contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due to percolation of water. The
quoted rates will be inclusive of this.
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The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of
works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under
the dated signature of the contractor or his duly authorized agents at the end of each month. A cerlificate should
be furnished along with the claim to the effect that he has no ather claim beyond this claim up-to-date. If in any
month there are no claims to record, a certificate to that effect should be furnished by the contractor in the claim
book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the

total amount claimed. The claim bock must be submitted by the contractor regularly by 10" and 16" days of each
manth for arders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
book not maintained from the commencement of the work is liable to be summararily rejected. The claim book is
the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completicn

of the work or before recession of the contract by the Department whichever is earlier for record.

Number of tests as specified in |.R.C. /| MORT&H / 1.5.1 specification required for the construction of roads /
bridges / buildings or any other structural works will be conducted in any Gowt. Test House /Departmental
laboratoriesireputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection f transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and during execution as may be
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disgualified for the following reasons, if enquired by the
Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1alowest tenderer or even the next lowest tlenderers withdraw in series ane by one, thereby facilitating
a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD
unless adequate justification for such back out is furnished. Appropriate action for black lisling the tenderers shall
also be taken apart from dis-incentivising the tenderer.

The following documents which are not submitted with the Bid will be deemed to be part of the Bid:

SI. No Particulars
Notice Inviting tender
Instruction to the bidder
Conditions of contract
Contract data
Specifications

| Drawings_
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condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor
only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the
Department. The Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his

programme of work according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from
the bills of the contractor regularly and the final payment for the work including refund of security deposit will not
be made until the total amount due to the Government on account of hire of machinery etc. is recoverable in full,
Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill. All transit and incidental charges in connection with the dispatch of tools and plants and
machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire charge shall be
recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and
inclusive of the date of its return, even though the same day it may not have been utilized for any reason except
for a major break down which may take more than 72 hours for repairs. The contractor shall immediately intimate
in writing to the Engineer—in-charge when any plant ar machinery goes out of order requiring major repairs. The
hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will include the time required to make up the boiler temperature and bring plant to the
operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra charges
towards overtime wages of any of the operating and maintenance staff will be livable. These charges will be fixed
by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in
any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
maintenance. He shall also provide for any labour and water source for washing the plants. In the case of

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper

Cleaned and the drums etc. washed at the close of work each day. The plant and machinery once issued to a
contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his part.
The same will be returned only when they do not require or when in the option of Engineer-in-charge the work or a
portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be
made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost,
the decision of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery
sign an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be
responsible for any claim for compensation for loss of life, injury or damages to property elc. arising from any
cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition
to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the
machinery is not returned. Such period will be treated as working time. In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from the contractor's
outstanding bills or any bills that may become due in respect of his other work under the state public works

Department. The decision of the Chief Engineer shall be final in case of dispute.
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FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of
daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department
will be attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the
entries and / or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him.

Hire charges will be calculated according to the entries in the logbook and will be binding on the contractor

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made the Two Thousand between (herein-after referred to as “the hirer” which expression shall
unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) of the one
part and the Govt. of Odisha (here in after referred to as the Governor which expression shall unless excluded by
or repugnant to the context include his successors in office as assigns) of the other part. Whereas the hirer
desirous of hiring the tools and plants of the P.W. Department of the Odisha Govt. and more particularly specified

in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows:-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this

a)
s of contractors in the book of the Department or

I=rlrmea.

machinery will be used or any other than standing in the name
any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
of the tools and plant to the hirer at the P.W. Department workshop / store at

T UL

computed from the date of delivery
Nuapada. The rate of higher charges will be as mentioned in the schedule attached.

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without

the previous written approval of the Engineer-in-charge

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &

Workshop / store at Nuapada_in the same good condition in which they were received by him.

e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall

without prejudice and any other liability pay to the Goverament on account equivalent to the rate of hire specified

for the working period and an increase of ten percent.

f) The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as
well as over time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from

time to time.

g)

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule

h)
will be levied except in case of major repairs.

i) °  Normally the tools and plants will be supplied with operating staff.
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m)

n)

0)

Tﬁe hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc.
arising due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the
period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and
plants during the period of hire. The cosl recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the
satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall
be necessary to make good the loss or damage failing which the same will be recovered from his dues as in case

of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date
of receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be
liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final.

This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-
in-charge shall include all officers duly authorized by him to exercise powers on his behalf.

THE SCHEDULE

Serial No. | Description and Name of the articles | No. | Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has
set their respective hand, the day and the year here in above wrilten,

1. Signed by: 2. Signed sealed and delivered in the presence of

Contractor Block Development Officer, Boden
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deleted :
ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clause-2(a) of P-1 Contract:-TIME CONTROL :+( Vide Works Department Office Memorandum
N0.24716 dtd.24.12.2005 and No.8310 dtd.17.05.2006)

108. Progress of work and Re-scheduling programme.

2.1.1.

2.2,

2.21.

The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The
issue of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in  which
the time allowed for any work exceeds one month to complete, 1/4n of the whole time allowed under the contract
has elapsed, % of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4n
of the whole of the work before 3/4 of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to
the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of
the works within the time for completion. If the contractor does not submit an updated Programme within this
period, the Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the
activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to
show the effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 15nday or such time period as mentioned in letter of Award
after the date on which the BDO,Boden issues written orders to commence the work or from the date of handing
over of the site whichever is later, If the Contractor commits default in commencing the execution of the work as
aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit

the earnest money & performance guarantee / Security deposit absolutely.

Contractor Block Development Officer, Boden
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223,

224,

225,

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Department. The Chart shall be Prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the BDO,Boden and the Contractor within the limitations of time imposed in the

contract documents, and further to ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO Boden but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

i) Force majeure, or
ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the

work, or,

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.

Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would

cause the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the BDO,Boden in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on the contractor.

Contractor Block Development Officer, Boden
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Compensation for Delay.

2.3.1. Ifthe contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete
the work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the Government on account of such bréach pay as agreed
compensation the amount calculated at the rates stipulated below as the Chief Engineer (whose décisicn in v?riting
shall be final and binding) may decide on the amount of tendered value of the work for every completed day /
month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the wcrrk
remains incomplete. This will also apply to items or group of items for which a separate period of completion has
been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis
Provided always that the total amount of compensation for delay to be paid under this conditicn shall not excee&
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a
separate period of completion is originally given. The amount of compensation may be adjusted or set-off against
any sum payable to the Contractor under this or any other contract with the Government. In case, the contractor
does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of
Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor.

However, if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent milestong(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However no interest whatsoever

shall be payable on such withheld amount.

2.4, DELETED
2.5, Management Meetings

2.51. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in

accordance with the early warning procedure.

2.56.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided
by the Engineer either at the management meeting or after the management meeting and stated in writing to all
who attended the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in wriling to the

contractor under the hand of the Project Director, DRDA,Nuapada / Block Development Officer,Boden shall
be conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

109.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses
mentioned here in before tendering.

Contractor Block Development Officer, Boden
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111,

112

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Qdisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior / threatening of Deparimental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on Insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender,

The safety certificate of the E.l. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

Percentage rate contract (vide Works Depariment letter No.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the
prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works
shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as
per IFB) to which they refer, written on the envelope.

Ohly percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures
and words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor
in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the cerresponding
amount will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not
tally with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if taliied
with the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. if he writes the percentage excess / less
up to two or more decimal points, the first decimal point shall only be considered without rounding off.

Contractor Block Development Officer, Boden
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Vi

vii.

viii.

The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of

5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before
making any payment.

The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval
of next higher authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Odisha Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009.

(Total 112 Clauses)
SUBMITTED APPROVED
Sd/- Sd/- Sd/-
GPTA/Junior Engineer, Asst. Executive Engineer, Block Development Officer,
Boden Block Boden Block Boden Block
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10.

11.

12.

13.

14.

15.

16.

17.

SPECIAL CONDITIONS

Rates should be quoted for finished items of work.

Approach road to the site will be made and maintained by the contractor at his own cost and responsibility
for which no payment will be made by the Department.

All materials required for giving profile will be arranged by the contractor at his own cost and responsibility.

Land required for storage of materials will be arranged by the contractor at his own cost and responsibility if
departmental land is not available.

Dewatering and Cofferdam required during execution will be done by the contractor at his own cost and
responsibility. This is treated to be inclusive of his tender rate.

The length and section of reinforcement after it is put in position as per design will be measured for the
purpose of payment including weight of binding wire.

Water for execution will be arranged by the contractor at his own cost and responsibility.

Concrete should be vibrated with mechanical vibrator shuttering materials shall be arranged by the
contractor at his own cost.

Excavated materials and debris unused in the area are to be removed from the site by the contractor at his
own cost and responsibility

Cement shall be used by bags and weight of one bag of cement being taken as 50 kg. or weight of one cubic
meter of cement be taken as 14.42 quintal.

The contractor should have enough technically skilled persons for supervision of the work.

All borrow pits for earth work should be at least 15 mtr. away from the new toe of the embankment for
embankment work.

All measurement for earth work will be taken by section measurement. The tenderer is to sign the
longitudinal section and cross sections of existing ground level before starting execution of the work. Final
level will be taken after completion of the work in all respects.

Grubbing out roots and clearing shrub jungles, if any will be done by the contractor for which no extra
payment will be made.

The'sea of embankment will be ploughed 6" deep before earth is put for with no extra payment will be
made.

The contractor is to supply labor for giving section and profiles. All materials necessary for such work will be
supplied by the contractor and profiles are to be maintained till the work is completed.

Eart_h« required for work should be arranged by the contractor at his own cost without any extra payment.

Contractor Block Development Officer, Boden
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19.

20.

21,

22.

23.

24,

25.

26.

27.

28.

29.

30.

3L

The earth work includes all leads and lifts including conveyance by all means by manual or mechanical or

both.

In case of earth fill of embankment which has not been mechanically compacted, settlement allowance of
12% of height should be provided. Settlement allowance shall be calculated after embankments are
subjected to natural compaction of one full monsoon rains. For short duration works, necessary adjustment
30% will be made to take care of natural settlement due to rains. Accordingly extra height should be

provided taking the

Settlement into account. The base width of the embankments shall not be increased to maintain the design
slopes indicated in the drawings for additional height as settlement allowance, but the following procedure

shall be adopted.

Settlement allowance shall be calculated at various levels and the elevation including settlement allowance
shall be derived keeping the embankment width at the designed levels unchanged. The edges of the
embankments at the increased elevation (including settlement) when joined with the point where the slopes
has changed earlier below, shall give the slope to be adopted for construction.

No claim for detention of labor on any account will be entertained.
No sand or sandy soil will be used for construction of the embankment.
No claim whatsoever on account of interest will be entertained under any circumstances.

Measurements of boulders will be taken of closely packed stacks and a minimum of 1/6th of the stacks will

be deducted towards voids for all running payments.

Final measurement of boulders will be taken on level sections and the payment will be made for quantity
which will be found less than the level measurement will be recovered from the contractor.

The contractor will remain responsible for collecting borrowed earth whenever need at his own cost.

The work will be executed as per IS! and as per the instruction of the Engineer-in-Charge.

Approach road from quarry to work site will be made and maintained by the contractor at his own cost for
which no extra payment will be made by the Department.

The contractor will make his own arrangements to which the material at site at his own cost till the work is

finally closed and hand over.
The contractor will remain responsible to arrange all mechanical means wherever required to complete the

work in time at his own cost,

Utilizing moorum metal and stones outside the specific alignment will not be taken into consideration for

measurement.

Dewatering wherever needed will be done by the contractor at his own cost.

Contractor Block Development Officer, Boden
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34,

35.

36.

Any damage caused to the work due to any cause whatsoever, during the execution will be made good by
the contractor until it is handed over to the Department in complete shape. "Any cause" includes natural
calamities of all kinds.

The quantities provided in the tender schedule are tentative and thee is likelihood of variation during
execution as directed by the Engineer-in-Charge. Before starting the work the initial levels will be signed by

the contractor in token of his acceptance. The final bill will be paid on level sections no extra rate will be
entertained for variation in quantities.

The contractor shall engage local laborers on priority basis during execution of work.
Borrowing earth for the embankment is the responsibility of the contractor. The borrow earth is to be

arranged by contractor. The type of soil to be sued in the embankment is

to be got approved by the
Engineer-in-Charge before use.

The quantities in Bill of Quantities are subjected to change.

Contractor Block Development Officer,Boden
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to

possessand be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per 1.S. 269/255 (However the grade of cement
to be selected by the Engineer-in-Charge of work and
compressive cube test before commencement of work in
each batch).

2. | Steel 1.S. 432 (Plain) and 1786 (T'or)

3. | Vibrator 1.S. 7246

4. | Aggregate 1.S.383,1.8.515

5. | Water for mixing and Shall be clean, free from injurious amount of oil, salt,

curing acid, vegelable materials and other substances and
harmful to concrete in conformity to 1.S. 456 and I.S.
2025.

6. | Sand / Tine Aggregate 1.S. 2116, 383

7. | Binding wire I.S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe 1.S.2527

9. | Construction joints 1.S.3414

10. | Steel Window Frame 1.S. 1038/83

11. | Steel Door Frame [.S.4351/75

12. | Fitting & Fixtures  joinery | Conforming to 1.S. 7452/82 strictly conform to L.S.

for works specification and as per direction of Engineer-in-Charge.

Note:  For road work (Approach Road) specification as per road and bridges (latest edition) published by

ILR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification
I.S. shall be referred (Indian standard).

ITEM OF WORK

1. Concrete shall be with conformity to 1.S.456.

2. Foundation shall be with conformity to 1.S.1080.

3. Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-1)
4. C.R. Masonry shall be with conformity to 1.5.1597. l

5. Brick masonry shall be with conformity to 1.5.2212,
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6. Cement plastering shall be with conformity to 1.5.9103 & 6925,

7. Mortar shall be with conformity to 1.8.2250

8. White and colour washing shall be with conformity to 1.5.6278.

9. CC in foundation shall be with conformity to 1.S.2571.

10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part — )]
11. Painting to all surfaces shall be with conformity to 1.S.2395 (Part— | & Part — 1)}
12. DPC shall be with conformity to 1.S.3087

13. Tarfelt treatment shall be with conformity to 1.S.1346

14. Mosaic flooring with conformity to 1.S.2114

15. Steel painting shall be with conformity to 1.S.1477 (Part - | & Part - I1) 1.S.1661

Contractor Block Development Officer, Boden
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f; GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost
two copies of each of the drawings specifications, descriptive schedules and other details necessary for
execution of the work. All further drawings and details as may be prepared by the department from time to
time for reasonable development of the work described in the contract documents and reasonably
necessary to explain and amplify the contract drawings and to enable the contractor to execute and

complete the work shall also be supplied in d_up!icate to contractor free of cost,

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall
keep one copy of all the drawings specifications, price schedule of items and quantities at work site and the
Engineer-in-charge or his authorized representative shall at afl reasonable times have access to the same.

2. Contractor’s Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the works
according to the intend and meaning of the drawings, schedule of items and quantities and specifications
taken together, if the same is not particularly shown or described therein, provided that the same can
reasonably be inferred there from, tf the Contractor finds any discrepancy in the drawings or between the
drawing and schedule of quantities and specifications, he shall .immediately in writing refer the same to the
Engineer-in-charge whose decision shall be final & binding.

'l
2]
4
)]
B
;-

b) Any work done at any time or even before receipt of such details shall be removed/replaced by the
contractor without any expense to the department If the work is not in order and if so directed by the
Engineer-in-charge error inconsistencies in drawings and local conditions affecting the works shall
be brought to the notice of the Engineer-in-charge immediately for his decision All drawings, bill of
quantities and specifications and copies therefore furnished by the department, are their property.
They shall not be used on any other work and shall be returned to the Department on request on
completion and before issue of final certificate or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q,
contract and in accordance with the instruction of the Engineer-in-charge. The contractor must
satisfy himself about the same while furnishing samples for approval of the Engineer-in- charge
before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on
samples of materials or workmanship of all/any materials and work, as he may consider necessary
at places of manufacture, fabrication, on the site or at such other places. The expenditure incurred
| for all such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the site
ofﬁce for inspection and verification of the Engineer—in-charge or his representative from time to
time,
Contractor Block Development Officer, Boden
38

Scanned with CamScanner



g) Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works
or any part thereof that may be in his opinion be necessary and for that purpose or if for any, other
reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so and
the Contractor shall do any or allot followings: .

a) Increase or decrease the quantity of any work included in the contract,

b) Omit any such work,

C) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work. No such

variation shall in any way radiate or invalidate the contract, but the value of all such
variations shall be taken into account and shall be added to or deducted from the contract
sum accordingly, but no such variation shall be made by the contractor without prior written

instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and included in
accordance with the method of measurement of work set out and as per the relevant
specifications or in its absence relevant |.S. code of practice Any error in the specification or
in quantity or omission of any item from the schedule of quantities/ rates shall not vitiate the
contract, but he adjusted by adding to or deduction from the contract sum provided that no
rectification of errors, if any, shall be allowed in the contract schedule of rates.

4, Valuation of variations

a) All extra or additional work done or work omitted shall be valued at the rates and price set
out in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum,
the Contractor have added to or deducted from the total of the items in the tender any sum either
as a percentage or proportion, then the same percentage of proportion shall apply to all. items or

works in the prices schedule as also for valuation of variation.

b) If the contract does not contain any rate or price applicable to the extra or additional work,
or the rate or price in the priced schedule of quantities has become inapplicable in the opinion of
the Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be
agreed such rates shall be derived by analysis based on standard schedule of rates of State
P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with the
various elements valued at local market price plus 15 (fifteen) percent towards over-heads.

Contractor Block Development Officer, Boden
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5. The Offers are also to include

a) To supply all materials, labour, supervision, services, supports scaffoldings, approach road,

construction equipments, tools and plants etc., as required for proper execution of all the items of
the work as per drawing and specification,

b) To provide all incidental items not shown or s
successful completion of the work in accorda
quantities

pecified in particular, but reasonable or necessary for
nce with the drawings, specifications and schedule of

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and
excavations.

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or completion.
e) De-watering as required and directed.

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable and
disposal of surface earth and materials from site as directed.

9)  Curing of ail concrete and cement works as per specification and direction,

h) Centering, shuttering as required for all concrete work.

i) Bending, binding, tying the grill & placing in position, including supply of all materials & labour etc.
[)  To provide water and power required for construction testing and commissioning,

k)  Testing of materials and works as per specification and direction

Contractotr Block Development Officer,Boden
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V W

SCHEDULE - A

CERTIFICATE OF NO RELATIONSHIP

I/\We hereby certify that IAWWe* am/are* related / not related(*) to any officer of P.W.D of the rank of

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the

Works Department, Gowt. of Odisha I/\We* am/are* aware that, if the facts subsequently proved to be false,

my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to
make good the loss or damage resulting from such cancellation,

I/We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer

Date:-

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved

Yes/ No
In any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes/ No
Constituent partners been debarred/
Expelled by any agency in India

during the last 5 years.

3. a) Has the tenderer or any of its Yes / No
Constituent partners failed to

Perform on any contract work in

India during the last 5 years,

b) If yes, give details:

Note:-If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.

Signature of Tenderers

Contractor Block Development Officer,Boden
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SCHEDULE - F
AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.

The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent
partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any
contract awarded to us for such works have been rescinded during the last five years prior to the
date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

The undersigned undertake that in case of any information furnished by me found to be incorrect,
the Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

Name of Firm

Date
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SCHEDULE - G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

ENGINEER / DIPLOMA HOLDERS

(For Super Class / Special Class / ‘A’ Class Contractors only)

| / We hereby certify that at present, the following Engineering personnel are working with me /in our
firm / company and their bio-data are furnished below.

If they are superannuated /

N:fme qf retired / dismissed or
Engineering it removed personnel from

sl a;?:;?rizgif Audiialion | RER |y z:gzlgneerrn:ﬂ' | SEALG Sl
No. - Appointment | emolument ’ Public Sector Undertaking /
supervising coNtinuouS | 1ivate Companies and s or

oon!ractors work any one ineligible for

with address Government service

1 2 3 4 5 6 7

| / We also note that, non-submission of this certificate will render my / our tender liable for rejection.

Contractor

Signature of the Tenderer.

Date:-

Block Development Officer, Boden
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SCHEDULE - H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]

(Admissible in case of composite bids only)

Sanction of the Sub-contractor (Name & : o -
i Value of Sub-contract Address) Experience in similar work
1 2 3 4

Altach copies of certificates on possession of valid license for executing water supply/sanitary
work/building electrification works [Reference Clause 3.2 h)

44

Signature of the Tenderers.

Date
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F . SCHEDULE —1
" | SAMPLE FORMATS
UNDER TAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consuiltant or with any other
entity that has prepared the design, specifications, and other documents for the Project nor has any
person associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consulting services for the preparation or supervision of this work.

2 My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired
from Government service during last two years without prior permission of the Government of
Odisha in writing on or before submission of this tender. | am aware that my contract is liable to be
cancelled if either | or any of my employees is found any time to be such a person who had not
obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.

Date:-

Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.

APPROVED FOR 34 (Thirty Four) pages only

Sd/- Sd/-
Asst. Executive Engineer Block Development Officer,
Boden Block Boden Block
Contractor Block Development Officer, Boden
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